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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-03 

TITLE: Support for NPDES permit writers Online training on Nutrient Pollution 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Danielle Stephan 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division ( 4203M) 
Washington, DC 20460 
W: 202-564-0759 F: 202-564-9544 
Email: stephan.danielle@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(AWACOR): 

Nizanna Bathersfield 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division ( 4203M) 
Washington, DC 20460 
W: 564-2258 F: 202-564-9544 
Email: bathersfield.nizanna@ epa. gov 

PERIOD OF PERFORMANCE: January 1, 2017 to February 28, 2017 

BACKGROUND 

Water Permits Division (WPD), within the Office of Wastewater Management (OWM), is responsible for 

the implementation and oversight of the National Pollutant Discharge Elimination System (NPDES) 

permit program. This program regulates point source discharges of pollutants to surface waters of the 

United States. To effectively implement the NPDES program, WPD develops national regulations, 

policies, and guidance, and supports the Environmental Protection Agency (EPA), Regions, Tribes, and 

States. WPD also provides technical support to the regulated community in assuring compliance with the 

Clean Water Act (and other statutes as they relate to the NPDES program). Development and 

implementation of training, guidance and outreach/communication tools are essential activities conducted 

by WPD to ensure the NPDES program effectively and efficiently achieves programmatic goals and 

protects water quality. 

Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation's surface 

waters and has consistently ranked as one of the top causes of degradation in U.S. waters for more than a 

decade. Excess nitrogen and phosphorus lead to significant water quality problems including harmful 
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algal blooms, hypoxia and declines in wildlife and wildlife habitat; as recently seen in places like the 

Gulf of Mexico and Chesapeake Bay. 

Current approaches developed to address permitting for toxic pollutants do not fully address the issues 

associated with developing nutrient permit limits that protect water quality standards. Many water bodies 

do not have numeric criteria for nutrients. The effects of nutrient pollution are widespread and the 

sources are from both, point and non-point sources. Permitting authorities are often faced with a 

daunting task of protecting water quality, especially on impaired waters where no TMDL has been 

developed. To assist permit writers in determining how to develop permit limits for nutrient pollutants 

under such conditions, EPA is developing an online training targeted to NPDES permit writers and the 

decisions they have to make when permitting for nutrient pollution. 

OBJECTIVE 

The objective of this work assignment is to provide technical support to EPA in its continued efforts to 

develop training materials, case studies and outreach/communication activities as they relate to nutrient 

criteria implementation. The target audience is NPDES permit writers and other key NPDES program 

stakeholders, such as regulated point source dischargers. 

As outlined above, technical support will include the development of case studies and supporting training 

materials that promote implementation of nutrient criteria, building off of current permitting guidance's 

including but not limited to, the Technical Support Document for Water Quality-based Toxics Control 

(1991), the U.S. EPA NPDES Permit Writers' Manual, Watershed-based NPDES Permitting Technical 

Guide, and Water Quality Trading Toolkit for Permit Writers. Technical support will also include the 

creation of materials that will be used to train state and EPA NPDES permit writers and a related 

document that may serve as a resource for permit writers and other stakeholders. Lastly, support will 

also entail assisting EPA in informing, educating, and involving key NPDES program stakeholders and 

permit writers on issues affecting implementation of the NPDES program as it pertains to nutrient 

pollution. 

TASKS 

Task 1: Support the Development of Training Materials 

The contractor shall provide technical and administrative support for the development and review of 1 

online training. 

The contractor shall continue to edit materials developed under EPA CONTRACT NO. EP-C-11-009 
Work Assignment 5-03 for an online training. 

The contractor has already moved training materials into an online media using the "Storyline" (or 
comparable software) presentation development software and delivered part of all of the training modules 
to the EPA WACOR via an EPA internal only (not live) intra-agency link or site for selected EPA HQ 
staff and the contractor to Beta test the draft final on-line EPA HQ NPDES Nutrients on-line course prior 
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to it being posted "live." The EPA WACOR working closely with the contractor will review the 
feedback from the Beta testing trials and revise and finalize the on-line Nutrients course, as necessary, for 
possible concept refinements for better viewer understanding, errors in the visual or narration 
presentations, pacing or clarity of the presentations and/or how well the automated toggles or other 
course exercise features work including the certificate generation. The contractor shall keep track of all 
comments and how they are resolved. 

The contractor shall draft a fact sheet to announce the EPA NPDES Nutrients on-line course for use with 
the EPA's communication strategy, public announcement releases (EPA Regions, states, stakeholders, 
EPA briefings and public meetings or workshops), and possible posting on EPA's NPDES website with 
links to the on-line course. 

Deliverable Due by 
1 Final Draft slides for beta testing Within 15 days of EPA 

W ACOR Technical direction 

2 Summary of comments received during beta test Within 15 days of EPA 
with how each was resolved W ACOR Technical direction 

3 Final slide with narration ready for posting on EPA Within 15 day of EPA 
website (incl. any necessary 508 compliance technical direction 
considerations) 

4 Factsheet announcement for nutrient online training Within 14 days of technical 
course direction 

ESTIMATED LEVEL OF EFFORT: 

EPA estimates the additional level of effort ordered in this Statement of Work is 450 hours. 

REPORTING: 

Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, the 
contractor shall maintain contact with the EPA W ACOR to advise the W ACOR of progress and 
problems. All documents shall be delivered in a format compatible with Microsoft Office 2013, HTML, 
and/or PDF format, as requested by the EPA WACOR. The contractor shall notify the EPA WACOR 
immediately when expenditures of 75% and 90% of the work assignment LOE or funding (including 
pipeline costs) are reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time as 
requested by the EPA W ACOR. The contractor shall not release information or comments on works 
performed under this work assignment without the EPA W ACOR' s prior written authorization. Wherever 
practicable, any written materials submitted to EPA must be doubled-sided and on recycled paper. Any 
computer disks submitted to the EPA W ACOR shall be scanned for and identified as free from viruses. 
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ANTICIPATED TRAVEL REQUIREMENTS: 

This work assignment may require some limited local travel may be necessary to attend meetings with 
the EPA W A COR. 

ADDITIONAL REQUIREMENTS: 

Upon issuance of written technical direction, the contractor shall submit for inspection all work in 
progress at any time under this work assignment. The contractor shall develop and maintain files 
supporting each task. The contractor shall contact the EPA Contract-Level Contracting Officer's 
Representative (CL-COR) and/or WACOR by telephone to discuss any problems that may adversely 
affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the 
phone call with a brief written explanation of the problem, including any actions already taken, and/or 
recommended solutions to correct the problem. Written explanation shall be made available to the EPA 
CL-COR and the WACOR. 

CONTRACTOR IDENTIFICATION: 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that 
contractor personnel are clearly identified as independent contractors of EPA when attending meetings 
with outside parties or visiting field sites. 

CONTROL REQUIREMENTS: 

Quality Assurance Project Plan (QAPP): 

A quality assurance project plan (QAPP) is not required for Tasks this work assignment. 

Organizational Conflict of Interest: 

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined 
in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract 
clause 1552.209-71 Organization of Conflict oflnterest. 

Notification of Conflicts of Interest Regarding Personnel: 

The Contractor shall immediately notify the Project Officer and the Contracting Officer of (1) any actual 
or potential personal conflict of interest with regard to any of its employees working on or having access 
to information regarding this contract, or (2) any such conflicts concerning subcontractor employees or 
consultants working on or having access to information regarding the contract, when such conflicts have 
been reported to the Contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, 
contract clause EPAAR 1552.209-73 Notification of Conflict of Interest. 
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Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this W A may have 
access to data/information, either provided by the government or first generated during contract 
performance, of enforcement sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or 
information compiled for law enforcement purposes (whether administrative, civil or criminal), the 
disclosure of which could reasonably be expected to interfere with the enforcement action. It is 
imperative that all contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract and/or W A, or with access to materials developed pursuant to 
such efforts, understand that this information is confidential and any disclosure or misuse of the 
information may result in prosecution to the fullest extent of the law. All contractor personnel are 
expected to exercise due diligence in safeguarding, handling or disposing of any such information. 

Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any 
entity external to the EPA, the Department of Justice, or the contractor, any information or data (as 
defined in FAR Section 27.401) provided by the government or first generated by the contractor under 
this contract, any site-specific cost information, or any enforcement strategy without first obtaining the 
written permission of the EPA Project Officer. If a contractor, through an employee or otherwise, is 
subpoenaed to testify or produce documents, which could result in such disclosure, the contractor must 
provide immediate advance notification to the EPA so that the EPA can take action to prevent such 
disclosure. Such agreements shall be effective for the life and for a period of five (5) years after 
completion of the contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security 
Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA 
Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be treated as 
confidential and kept in a secure area with access limited to only contractor personnel directly involved in 
the case or special project assignment. The contractor, subcontractor, and consultant personnel are bound 
by the requirements and sanctions contained in their contracts with the EPA and in EPA's confidentiality 
regulations found at 40 CFR Part 2, Subpart B. Subcontractors and consultants must adhere to EPA­
approved security plans which describe procedures to protect CBI, and are required to sign non­
disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor shall be 
available for EPA and DOJ internal use only. The contractor shall not release any part of such data 
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without the written direction of the W A COR. 

Conference/Meeting Guideline and Limitations 

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 

assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to 

that event, meeting, training, etc. Those costs would include travel of both prime and consultant 

personnel, planning and facilitation costs, A V and rental of venue costs, etc. The EPA W ACOR will 

then prepare approval internal paperwork for the event and will advise the contractor when appropriate 

signatures have been obtained. At that point, effort can proceed for the event. If the event is being 

sponsored by another EPA organization, the organization providing the planning is responsible for the 

approval. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-05 

TITLE: Support for Implementation of Wet Weather Pollution Control Programs 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Mohammed Billah 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 564-2228 
billah.mohammed@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (A W ACOR): 

Lisa Biddle 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 566-0350 
biddle.lisa@ epa. gov 

PERIOD OF PERFORMANCE: 

The period of performance shall be from January 01, 2017 through February28, 2017. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed for each 
specific task/subtask. 

OBJECTIVES: 

This Work Assignment provides support to various wet weather programs including 
stormwater, green infrastructure, combined sewer overflows (CSO), and sanitary sewer 
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overflows (SSO), stormwater outreach, stormwater program development support, 
SSO/peak flows support, integrated planning for the WPD. 

STATEMENT OF WORK: 

TASK 1 - Stormwater Outreach Support 

The contractor shall support EPA in developing materials to educate stakeholders and 
provide assistance in developing and implementing effective stormwater programs. 
Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 1B- Municipal, Construction and Industrial Stormwater Permitting 
Outreach 

The contractor shall support EPA's development and implementation of an outreach 
program to help ensure compliance with the requirements of EPA's municipal 
stormwater program, industrial stormwater program's Multi-Sector General Permit 
(MSGP), and the construction stormwater program's construction general permit (CGP). 
This plan shall include development of materials for direct mailing (by EPA), and 
production of web materials for posting on the NPDES website or to support other key 
stormwater resources, and assisting with archiving of 1-2 webcast. For planning 
purposes, the contractor assumes the production of 1-2 brochures, flyers, or other short 
outreach materials. Webcast archiving includes developing a 508 compliant transcript 
and inserting the corresponding slide titles to match the timing of the transcript within the 
audio file. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR, and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

TASK 2 - Support Stormwater Program Development 

Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 2A- Municipal Program Development 

The contractor shall collect, compile, analyze, and present information and data for use in 
supporting the development of the municipal storm water program, including topics such 
as applicable regulatory requirements, permitting requirements, treatment technologies, 
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performance information, environmental impacts, stormwater long-term planning, 
monitoring data analysis, and cost information. The contractor shall support EPA and 
EPA's assistance to authorized States and local municipalities in the development and 
implementation of municipal stormwater programs including public education and 
involvement, illicit discharge detection and elimination, construction, post-construction, 
and municipal operations. The contractor's support shall include conducting research, 
preparing technical assessments and drafting permit language that shall be used in the 
development of state and local programs, state municipal separate storm sewer systems 
(MS4) permits, and local ordinances. The contractor shall assume the creation of 1 
document. A Transportation Permit Guide/Compendium of permitting language 
specifically for Departments of Transportation is to be formatted for final posting on the 
website. The contractor shall review and compile annual reports, permits, and SWMPs, 
and technical studies/reports/research in support of developing. The contractor shall also 
support the development of updates to existing tools and documents, including: The 
Menu of BMPs fact sheets; the permit tracking spreadsheet; 

DELIVERABLES: 

Deliverables shall consist of an initial draft that is due within 30 days of EPA providing 
specific details via a written technical directive from theW ACOR, 3 drafts, and a final 
(or revised draft) within 30 days of receipt of EPA comment. Final versions are due 
within 15 days of receipt of comments from EPA. 

SUBTASK 2B- GIS Maps 

The contractor shall continue to update and revise the current Phase I and II Municipal 
Separate Storm Sewer System (MS4) coverage for each state and develop a national map 
of MS4 coverage areas using data both provided by EPA (including data provided by the 
state) and collected by the contractor and approved by the WACOR. The contractor shall 
also compile data and update the maps to include combined sewer areas, drinking water 
contributing areas, future development projections, and other similar topics. The 
contractor shall collect designation criteria developed by the permitting authority and any 
schedule the state has developed for phasing-in MS4 coverage. OWM's current MS4 
database shall be one source of data for the summary report. 

DELIVERABLES: 

The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or 
less). The MS4 coverage map report must describe coverage for each state, highlight 
states that have expanded beyond urbanized area, and the state's designation criteria. For 
planning purposes, the contractor assumes the development of 1-2 different types of maps 
and 1-2 accompanying reports describing the dataset source, any data manipulation and 
assumptions, and general trends. Draft maps and reports are due within 3 weeks of 
technical direction issuance. Final maps and reports are due within 3 weeks of receipt of 
EPA comments on the drafts. 
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SUBTASK 2C- Municipal Separate Storm Sewer System (MS4) Program Cost and 
Pollutant Load Reductions 

The contractor shall continue to update the reported costs of the Municipal Separate 
Storm Sewer System (MS4) Program (total cost and cost of any component of the 
storm water program, i.e. six minimum measures, if available) document and determine 
pollutant loading reductions associated with the MS4 program. The MS4 analysis shall 
include both traditional and nontraditional MS4s, including departments of 
transportation. The data sources for this TASK, to be collected by the contractor, include 
stormwater management plans, annual reports, previous cost reports (Phase II cost 
analysis, California Phase I cost survey (Jan. 2005)), MS4 data collected via the 
information collection request surveys, and additional reports highlighting reductions in 
pollutant loadings from MS4 stormwater activities. The contractor shall continue to 
update the literature review and document pollutant loadings and/or volume reductions 
associated with MS4s. In addition, the contractor shall continue to estimate the cost of the 
monitoring and industrial inspections components of the MS4 program in order to 
determine if these activities are appropriate requirements for small MS4s. 

Under this task the contractor will support the development and/or completion of 
documents and outreach materials associated with to projects initiated under previous 
work assignments, including: ICR summaries, state performance standards, detention 
basin analyses, landscape code review, and BMP cost analyses. This work may also 
include support for the development of papers for submission for publication in peer 
reviewed literature; for the purposes of the cost estimate the contractor can assume 
support for one peer reviewed publication. 

DELIVERABLES: 

The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant 
Loading Report (typically 50 pages or less) for the MS4 program within 30 days of 
receipt of technical direction and final reports are due within 15 days of receipt of EPA 
comments. EPA estimates the need for up to 3 iterations of each draft document. 

SUBTASK 2D- Industrial Program Support 

The contractor will support EPA's implementation of the Multi Sector General Permit, 
including developing tools to assist with permit compliance, updating MSGP-related 
permit implementation tasks. The contractor will also assist with evaluating permittee 
compliance with the ESA-related requirements in the permit. The contractor assumes the 
creation of approximately 1 documents. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR and final 
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versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

SUBTASK 2E- Construction Program Support 

The contractor will support EPA's issuance of the 2017 Construction General Permit 
(CGP), including development of a comment response database and assisting with the 
comment response categorization and response document, assisting with the ESA 
consultation, assisting with formatting the final permit, fact sheet, and other permit 
documents for general consistency. The contractor will also support EPA's 
implementation of the final 2017 CGP, including developing tools to assist permittees 
with permit compliance, updating COP-related guidance documents, and other related 
permit issuance tasks. In addition, the contractor will provide support to EPA in 
developing outreach strategies and materials to improve compliance. Specific tasks may 
include: 

• Assist in updating the Cost Impact Analysis. 

• Assist in developing and/or updating the CGP Biological Evaluation. 

• Modify existing guidance documents: 
Y Updated Stormwater Pollution Prevention Plan (SWPPP) Guide (1 

document approximately 50 pages in length). 
Y Updated inspection and corrective action report forms (2 documents 

approximately 6 to 12 pages in length). 

• Assist in development of new permit guidance materials, including: 
Y Fact sheets (3 documents 5-l 0 pages in length) - covering selected 

implementation topics. 

• Assist in resolving technical questions and issues related to the revised Low 
Erosivity Waiver (LEW) calculator. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. All final documents shall be 508 compliant. 

TASK 3 - MS4 Remand Rule Support 

The contractor shall support EPA in finalizing the remand rulemaking that was proposed 
in January 2016. This support is expected to include assistance related to conducting 
additional analyses to support the final rule. Content and publications that will be added 
to the NPDES website must be compliant with Agency standards, including 508 
accessibility, metadata, and other published EPA Agency standards and requirements. 
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DELIVERABLES: 

Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing 
specific details via a written technical directive from the W ACOR, and a final version (or 
revised draft) within 15 days of receipt of EPA comment. 

TASK 4 - Integrated Planning Technical Assistance 

Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 4A: In 2014 EPA provided technical assistance to 5 communities to support 
development of components of integrated plans for wastewater and storm water 
management that will provide examples of how communities use the Integrated Planning 
process. The communities are: Onondaga County, NY; Burlington, VT; Durham, NH; 
Santa Maria, CA and Springfield, MO. Three draft reports summarizing the results of 
the technical assistance projects have been developed. Under this task, the contractor 
will review comments from EPA and from the communities that received the technical 
assistance and will make appropriate revisions to finalize the reports. The contractor will 
also assist with development of presentation materials based on the reports. 

DELIVERABLES: 

The contractor will deliver 3 final reports within 4 weeks of receiving comments on the 
each of the 3 draft reports from W A COR. Presentation materials will be due within 2 
weeks of EPA providing specific details via a written technical directive from the 
W A COR. A final version is due within 1 week of receipt of comments from EPA. All 
final documents shall be 508 compliant. The contractor shall update the website within 1 
week of receiving technical direction from the WACOR. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 40 LOE. 

TASK 5 - Wet Weather Blending Compendium 

The contractor shall support EPA's development and issuance of a Compendium of wet 
weather treatment data for municipal sewage treatment plants that blend during wet 
weather conditions. The contractor will assist in identifying sewage treatment facilities 
that have data characterizing treatment performance during wet weather conditions and 
collect and compile information on wet weather treatment performance. The contractor 
shall conduct a literature review, which will include review of the draft "Summary of 
Blending Practices and the Discharge of Pollutants for Different Blending Scenarios" that 
was prepared for EPA in 2014, information from EPA's 2014 Experts Forum on Public 
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Health Impacts of Wet Weather Blending, and data provided by the Food and Drug 
Administration. W ACOR will provide the draft literature review and other documents as 
needed. 

DELIVERABLES: 

The contractor shall submit a draft strategy for collecting and compiling information on 
wet weather treatment performance of municipal sewage treatment plants that blend 
during wet weather conditions within 2 weeks of receiving technical direction from EPA. 
The contractor will submit a draft outline of a Compendium of wet weather treatment 
data for municipal sewage treatment plants within 4 weeks of receiving technical 
direction from EPA. The contractor will submit a draft of the compendium with 10 
weeks of receiving direction from EPA. The contractor will submit a final compendium 
with 3 weeks of EPA providing comments on the draft compendium. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 30 LOE. 

TASK 6 - General Data Analysis/Organization/Logistical Support 

The contractor shall provide technical assistance to expedite the execution of major 
revisions and improvements to current wet weather regulations, permits, and case studies. 
Tasks shall include: providing summaries and analyses of data; compiling information 
(e.g., survey data; model evaluations) into documents as identified by work groups; 
providing logistical support to conference calls (securing conference lines, facilitating 
discussions and note task). Over the course of the performance period. The contractor 
assumes 5-6 short summaries/outlines for committee scope of work and 3-4 papers with 
expanded descriptions of data needs and analyses. W ACOR will be providing more 
specific technical direction for this task. 

DELIVERABLES: 

Deliverables consist of logistical support, compiled information, and draft papers. Draft 
short summaries/outlines are to be completed within 2-3 weeks after receiving the 
technical directive from the WACOR. Final short summaries/outlines are to be completed 
1-2 weeks after receipt of EPA comments. Draft papers and preamble text with expanded 
descriptions of data needs and analyses are to be completed within 2-3 weeks after 
receiving technical directive from theW ACOR. Final papers are to be completed 1-2 
weeks after receipt of EPA comments. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 40 LOE. 
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TASK 7 - Wet Weather Data Assessment and Tracking 

The contractor team will provide support to CSO/SSO data assessment and tracking 
efforts, including tracking, reporting, and updating NPDES permit or enforcement orders 
and related information specific to CSO/SSO activities. Some specific examples of this 
type of data assessment and tracking are updating the number of CSO permits or 
enforcement orders with LTCP or other acceptable long-term CSO control plan, 
determining the number of LTCPs required and the submission/approval dates, status of 
implemented CSO control plans. 

DELIVERABLES: 

• Contractor shall provide the initial draft document within 4 weeks of receiving the 
technical direction from W ACOR 

• Contractor shall provide the final document within 2 weeks of receiving 
comments on the draft document from W ACOR 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 30 LOE. 

TASK 8- Support for the Great Lakes CSO Public Notice Rulemaking 

EPA is not expecting any major activities for this task 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 40 LOE. 

TASK 9 - Small MS4 General Permit Training for Municipal Officials in EPA 
Region 1, New England 

Develop and provide webinar training to Massachusetts and New Hampshire MS4 
communities (and Municipal Officials in particular) on revised IDDE practices 
required under the final MA and current draft NH Small MS4 GPs, including revising 
prior IDDE TSDs, entitled "Proposed Illicit Discharge Detection and Elimination 
(IDDE) Program Requirements for Communities in Massachusetts" and "Proposed 
Illicit Discharge Detection and Elimination (IDDE) Program requirements for 
Communities in New Hampshire" (Appendix A), to conform with the IDDE 
requirements of the final MA permit and draft NH permit; 

Develop and provide webinar training and supporting TSD to/for Massachusetts and 
New Hampshire MS4 communities (and Municipal Officials in particular) on: 
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• EPA's Opti-Tool, a spreadsheet-based best management practices (BMP) 
optimization tool. A detailed description of the Opti-Tool is provided as 
Appendix B. In addition, for purposes in developing a response to this PWS, 
EPA will provide the Opti-Tool spreadsheet to the Contractor as part of 
Appendix B, and 

• BMP Accounting Tracking Tool (BATT), a spreadsheet-based tool for 
tracking and accounting for BMP implementation, changes in land use, and 
MS4 permit reporting. A detailed description of BATT is provided as 
Appendix C. In addition, for purposes in developing a response to this PWS, 
EPA will provide the BATT spreadsheet-based tool to the Contractor as part 
of Appendix B. 

SPECIAL INSTRUCTION: 

• EPA is not expecting any major activities for this task 

• WACOR will be providing more specific Technical Directive (TD) as needed. 

• For planning purpose EPA believes this task will be no more than 10 LOE. 

• All the final product must be submitted to W ACOR within two weeks of 

finalizing those. 

TASK 10- Developing the Quality Assurance Project Plan (QAPP) 

EPA requires that all environmental data used in decision making be supported by an 
approved QAPP. 

Incremental QAPP Development: To facilitate getting the work started as soon as 
practicable, the contractor and Work Assignment Manager may determine which work 
needs to be initiated first and the most advantageous sequence for beginning the 
remainder of the work. Then the contractor may develop the QAPP incrementally, and 
the QA Coordinator shall review and approve the QAPP section by section according to 
the optimum sequence for getting the data-related activities started. As the contractor 
learns what data shall be involved, the contractor can develop the data specific portion(s) 
of the QAPP. Each portion of the QAPP should include a data element table. 

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity 
at least 15 working days before the activity's anticipated start-work date. Before 
preparing the first few sections of the QAPP, the contractor should meet or confer with 
the WACOR and QA Coordinator to discuss developing the QAPP. 

Data Quality Requirements: The contractor shall develop data quality requirements 
(DQRs) and methods for achieving them for the data elements in their DELIVERABLES. 
Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs 
developed under this work assignment shall be added to the Office of Water DQR library 
for use in developing QAPPs for future projects. Such descriptions of DQRs and 
methods for achieving them shall be the property of EPA. 
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DELIVERABLES: 

A. A QAPP that describes the contractor's plan for 

• Identifying the data elements for any data-related activities, and for each of 
these data elements identifying either (i) the data quality requirements (DQRs) 
or (ii) the policy that states DQRs are not required, 

• Describing their methods for achieving the DQRs, and 
• Assuring any environmental data contained in the DELIVERABLES shall (i) 

be of sufficient quality for their intended primary uses and (ii) have adequate 
quality documentation for determining whether these data are of sufficient 
quality for future secondary uses. 

B. Monthly progress reports that (a) describe the contractor's progress on 
implementing the QAPP and resolving old data quality issues, (b) describe any 
new issues, and (c) provide the LOE and cost expenditures for developing the 
QAPP. 

ESTIMATED LEVEL OF EFFORT: 

The estimated level of effort for this work assignment is 755 LOE. 

OTHER REQUIREMENTS: 

Travel: 

Travel to selected EPA regional offices, State agencies and selected municipalities shall 
be necessary. The travel shall be in accordance with FAR and EPAAR and shall be 
approved by the PO prior to travel. 

Special Reporting Requirements: 

In addition to the reporting requirements in the contract, the contractor shall track and 
report LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly 
progress report. The contractor shall provide monthly cost breakdown by specific line 
items and make necessary adjustment as needed and suggested by W A COR. 

Also, the contractor shall submit brief reports on the status of the entire task within this 
work assignment. This report shall provide a narrative summary on the status of each 
task. The report should also provide Earn Value Method (EVM) chart and graph for cost 
andLOE. 
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Technical Direction: 

WACOR and Alternate WACOR will be providing technical direction as needed. 

SECTION 508 Requirements: 

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to 
make their electronic and information technology (EIT) accessible to people with 
disabilities. The law (29 U.S.C. § 794 (d)) applies to all Federal agencies when they 
develop, procure, maintain, or use electronic and information technology. Under Section 
508, agencies must give disabled employees and members of the public access to 
information that is comparable to access available to others. The contractor needs to 
make sure EPA is in compliance with Section 5088 requirements. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert theW ACOR to any anticipated event under the 
work assignment which may result in incurring an estimated $20,000 or more cost, 
funded by EPA, specific to that event, meeting, training, etc. Those costs would include 
travel of both prime and consultant personnel, planning and facilitation costs, A V and 
rental of venue costs, etc. The W ACOR shall then prepare approval internal paperwork 
for the event and shall advise the contractor when appropriate signatures have been 
obtained. At that point, effort can proceed for the event. If the event is being sponsored 
by another EPA organization, the organization providing the planning is responsible for 
the approval. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-05 
AMENDMENT! 

TITLE: Support for Implementation of Wet Weather Pollution Control Programs 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Mohammed Billah 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 564-2228 
billah.mohammed@ epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (A W ACOR): 

Lisa Biddle 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 566-0350 
biddle.lisa@ epa. gov 

PERIOD OF PERFORMANCE: 

The period of performance shall be from January 19, 2017 through February 28, 2017. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed for each 
specific task/subtask. 
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OBJECTIVES: 

This Work Assignment provides support to various wet weather programs including 
stormwater, green infrastructure, combined sewer overflows (CSO), and sanitary sewer 
overflows (SSO), stormwater outreach, stormwater program development support, 
SSO/peak flows support, integrated planning for the WPD. 

STATEMENT OF WORK: 

TASK 1 - Stormwater Outreach Support 

The contractor shall support EPA in developing materials to educate stakeholders and 
provide assistance in developing and implementing effective stormwater programs. 
Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 1B- Municipal, Construction and Industrial Stormwater Permitting 
Outreach 

The contractor shall support EPA's development and implementation of an outreach 
program to help ensure compliance with the requirements of EPA's municipal 
stormwater program, industrial stormwater program's Multi-Sector General Permit 
(MSGP), and the construction stormwater program's construction general permit (CGP). 
This plan shall include development of materials for direct mailing (by EPA), and 
production of web materials for posting on the NPDES website or to support other key 
stormwater resources, and assisting with archiving of 1-2 webcast. For planning 
purposes, the contractor assumes the production of 1-2 brochures, flyers, or other short 
outreach materials. Webcast archiving includes developing a 508 compliant transcript 
and inserting the corresponding slide titles to match the timing of the transcript within the 
audio file. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR, and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

TASK 2 - Support Stormwater Program Development 

Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 2A- Municipal Program Development 
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The contractor shall collect, compile, analyze, and present information and data for use in 
supporting the development of the municipal storm water program, including topics such 
as applicable regulatory requirements, permitting requirements, treatment technologies, 
performance information, environmental impacts, stormwater long-term planning, 
monitoring data analysis, and cost information. The contractor shall support EPA and 
EPA's assistance to authorized States and local municipalities in the development and 
implementation of municipal stormwater programs including public education and 
involvement, illicit discharge detection and elimination, construction, post-construction, 
and municipal operations. The contractor's support shall include conducting research, 
preparing technical assessments and drafting permit language that shall be used in the 
development of state and local programs, state municipal separate storm sewer systems 
(MS4) permits, and local ordinances. The contractor shall assume the creation of 1 
document. A Transportation Permit Guide/Compendium of permitting language 
specifically for Departments of Transportation is to be formatted for final posting on the 
website. The contractor shall review and compile annual reports, permits, and SWMPs, 
and technical studies/reports/research in support of developing. The contractor shall also 
support the development of updates to existing tools and documents, including: The 
Menu of BMPs fact sheets; the permit tracking spreadsheet; 

DELIVERABLES: 

Deliverables shall consist of an initial draft that is due within 30 days of EPA providing 
specific details via a written technical directive from theW ACOR, 3 drafts, and a final 
(or revised draft) within 30 days of receipt of EPA comment. Final versions are due 
within 15 days of receipt of comments from EPA. 

SUBTASK 2B- GIS Maps 

The contractor shall continue to update and revise the current Phase I and II Municipal 
Separate Storm Sewer System (MS4) coverage for each state and develop a national map 
of MS4 coverage areas using data both provided by EPA (including data provided by the 
state) and collected by the contractor and approved by the WACOR. The contractor shall 
also compile data and update the maps to include combined sewer areas, drinking water 
contributing areas, future development projections, and other similar topics. The 
contractor shall collect designation criteria developed by the permitting authority and any 
schedule the state has developed for phasing-in MS4 coverage. OWM's current MS4 
database shall be one source of data for the summary report. 

DELIVERABLES: 

The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or 
less). The MS4 coverage map report must describe coverage for each state, highlight 
states that have expanded beyond urbanized area, and the state's designation criteria. For 
planning purposes, the contractor assumes the development of 1-2 different types of maps 
and 1-2 accompanying reports describing the dataset source, any data manipulation and 
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assumptions, and general trends. Draft maps and reports are due within 3 weeks of 
technical direction issuance. Final maps and reports are due within 3 weeks of receipt of 
EPA comments on the drafts. 

SUBTASK 2C- Municipal Separate Storm Sewer System (MS4) Program Cost and 
Pollutant Load Reductions 

The contractor shall continue to update the reported costs of the Municipal Separate 
Storm Sewer System (MS4) Program (total cost and cost of any component of the 
storm water program, i.e. six minimum measures, if available) document and determine 
pollutant loading reductions associated with the MS4 program. The MS4 analysis shall 
include both traditional and nontraditional MS4s, including departments of 
transportation. The data sources for this TASK, to be collected by the contractor, include 
stormwater management plans, annual reports, previous cost reports (Phase II cost 
analysis, California Phase I cost survey (Jan. 2005)), MS4 data collected via the 
information collection request surveys, and additional reports highlighting reductions in 
pollutant loadings from MS4 stormwater activities. The contractor shall continue to 
update the literature review and document pollutant loadings and/or volume reductions 
associated with MS4s. In addition, the contractor shall continue to estimate the cost of the 
monitoring and industrial inspections components of the MS4 program in order to 
determine if these activities are appropriate requirements for small MS4s. 

Under this task the contractor will support the development and/or completion of 
documents and outreach materials associated with to projects initiated under previous 
work assignments, including: ICR summaries, state performance standards, detention 
basin analyses, landscape code review, and BMP cost analyses. This work may also 
include support for the development of papers for submission for publication in peer 
reviewed literature; for the purposes of the cost estimate the contractor can assume 
support for one peer reviewed publication. 

DELIVERABLES: 

The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant 
Loading Report (typically 50 pages or less) for the MS4 program within 30 days of 
receipt of technical direction and final reports are due within 15 days of receipt of EPA 
comments. EPA estimates the need for up to 3 iterations of each draft document. 

SUBTASK 2D- Industrial Program Support 

The contractor will support EPA's implementation of the Multi Sector General Permit, 
including developing tools to assist with permit compliance, updating MSGP-related 
permit implementation tasks. The contractor will also assist with evaluating permittee 
compliance with the ESA-related requirements in the permit. The contractor assumes the 
creation of approximately 1 documents. 

DELIVERABLES: 
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Deliverables will consist of initial drafts that are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

SUBTASK 2E- Construction Program Support 

The contractor will support EPA's issuance of the 2017 Construction General Permit 
(CGP), including development of a comment response database and assisting with the 
comment response categorization and response document, assisting with the ESA 
consultation, assisting with formatting the final permit, fact sheet, and other permit 
documents for general consistency. The contractor will also support EPA's 
implementation of the final 2017 CGP, including developing tools to assist permittees 
with permit compliance, updating COP-related guidance documents, and other related 
permit issuance tasks. In addition, the contractor will provide support to EPA in 
developing outreach strategies and materials to improve compliance. Specific tasks may 
include: 

• Assist in updating the Cost Impact Analysis. 

• Assist in developing and/or updating the CGP Biological Evaluation. 

• Modify existing guidance documents: 
Y Updated Stormwater Pollution Prevention Plan (SWPPP) Guide (1 

document approximately 50 pages in length). 
Y Updated inspection and corrective action report forms (2 documents 

approximately 6 to 12 pages in length). 

• Assist in development of new permit guidance materials, including: 
Y Fact sheets (3 documents 5-10 pages in length) - covering selected 

implementation topics. 

• Assist in resolving technical questions and issues related to the revised Low 
Erosivity Waiver (LEW) calculator. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. All final documents shall be 508 compliant. 

TASK 3 - MS4 Remand Rule Support 

The contractor shall support EPA in finalizing the remand rulemaking that was proposed 
in January 2016. This support is expected to include assistance related to conducting 
additional analyses to support the final rule. Content and publications that will be added 
to the NPDES website must be compliant with Agency standards, including 508 
accessibility, metadata, and other published EPA Agency standards and requirements. 
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DELIVERABLES: 

Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing 
specific details via a written technical directive from the W ACOR, and a final version (or 
revised draft) within 15 days of receipt of EPA comment. 

TASK 4 - Integrated Planning Technical Assistance 

Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 4A: In 2014 EPA provided technical assistance to 5 communities to support 
development of components of integrated plans for wastewater and storm water 
management that will provide examples of how communities use the Integrated Planning 
process. The communities are: Onondaga County, NY; Burlington, VT; Durham, NH; 
Santa Maria, CA and Springfield, MO. Three draft reports summarizing the results of 
the technical assistance projects have been developed. Under this task, the contractor 
will review comments from EPA and from the communities that received the technical 
assistance and will make appropriate revisions to finalize the reports. The contractor will 
also assist with development of presentation materials based on the reports. 

DELIVERABLES: 

The contractor will deliver 3 final reports within 4 weeks of receiving comments on the 
each of the 3 draft reports from W A COR. Presentation materials will be due within 2 
weeks of EPA providing specific details via a written technical directive from the 
W A COR. A final version is due within 1 week of receipt of comments from EPA. All 
final documents shall be 508 compliant. The contractor shall update the website within 1 
week of receiving technical direction from the WACOR. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 40 LOE. 

TASK 5 - Wet Weather Blending Compendium 

The contractor shall support EPA's development and issuance of a Compendium of wet 
weather treatment data for municipal sewage treatment plants that blend during wet 
weather conditions. The contractor will assist in identifying sewage treatment facilities 
that have data characterizing treatment performance during wet weather conditions and 
collect and compile information on wet weather treatment performance. The contractor 
shall conduct a literature review, which will include review of the draft "Summary of 
Blending Practices and the Discharge of Pollutants for Different Blending Scenarios" that 
was prepared for EPA in 2014, information from EPA's 2014 Experts Forum on Public 
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Health Impacts of Wet Weather Blending, and data provided by the Food and Drug 
Administration. W ACOR will provide the draft literature review and other documents as 
needed. 

DELIVERABLES: 

The contractor shall submit a draft strategy for collecting and compiling information on 
wet weather treatment performance of municipal sewage treatment plants that blend 
during wet weather conditions within 2 weeks of receiving technical direction from EPA. 
The contractor will submit a draft outline of a Compendium of wet weather treatment 
data for municipal sewage treatment plants within 4 weeks of receiving technical 
direction from EPA. The contractor will submit a draft of the compendium with 10 
weeks of receiving direction from EPA. The contractor will submit a final compendium 
with 3 weeks of EPA providing comments on the draft compendium. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 30 LOE. 

TASK 6 - General Data Analysis/Organization/Logistical Support 

The contractor shall provide technical assistance to expedite the execution of major 
revisions and improvements to current wet weather regulations, permits, and case studies. 
Tasks shall include: providing summaries and analyses of data; compiling information 
(e.g., survey data; model evaluations) into documents as identified by work groups; 
providing logistical support to conference calls (securing conference lines, facilitating 
discussions and note task). Over the course of the performance period. The contractor 
assumes 5-6 short summaries/outlines for committee scope of work and 3-4 papers with 
expanded descriptions of data needs and analyses. W ACOR will be providing more 
specific technical direction for this task. 

DELIVERABLES: 

Deliverables consist of logistical support, compiled information, and draft papers. Draft 
short summaries/outlines are to be completed within 2-3 weeks after receiving the 
technical directive from the WACOR. Final short summaries/outlines are to be completed 
1-2 weeks after receipt of EPA comments. Draft papers and preamble text with expanded 
descriptions of data needs and analyses are to be completed within 2-3 weeks after 
receiving technical directive from theW ACOR. Final papers are to be completed 1-2 
weeks after receipt of EPA comments. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 40 LOE. 
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TASK 7 - Wet Weather Data Assessment and Tracking 

The contractor team will provide support to CSO/SSO data assessment and tracking 
efforts, including tracking, reporting, and updating NPDES permit or enforcement orders 
and related information specific to CSO/SSO activities. Some specific examples of this 
type of data assessment and tracking are updating the number of CSO permits or 
enforcement orders with LTCP or other acceptable long-term CSO control plan, 
determining the number of LTCPs required and the submission/approval dates, status of 
implemented CSO control plans. 

DELIVERABLES: 

• Contractor shall provide the initial draft document within 4 weeks of receiving the 
technical direction from W ACOR 

• Contractor shall provide the final document within 2 weeks of receiving 
comments on the draft document from W ACOR 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 30 LOE. 

TASK 8- Support for the Great Lakes CSO Public Notice Rulemaking 

EPA is not expecting any major activities for this task 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 40 LOE. 

TASK 9 - Small MS4 General Permit Training for Municipal Officials in EPA 
Region 1, New England 

Develop and provide webinar training to Massachusetts and New Hampshire MS4 
communities (and Municipal Officials in particular) on revised IDDE practices 
required under the final MA and current draft NH Small MS4 GPs, including revising 
prior IDDE TSDs, entitled "Proposed Illicit Discharge Detection and Elimination 
(IDDE) Program Requirements for Communities in Massachusetts" and "Proposed 
Illicit Discharge Detection and Elimination (IDDE) Program requirements for 
Communities in New Hampshire" (Appendix A), to conform with the IDDE 
requirements of the final MA permit and draft NH permit; 

Develop and provide webinar training and supporting TSD to/for Massachusetts and 
New Hampshire MS4 communities (and Municipal Officials in particular) on: 
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• EPA's Opti-Tool, a spreadsheet-based best management practices (BMP) 
optimization tool. A detailed description of the Opti-Tool is provided as 
Appendix B. In addition, for purposes in developing a response to this PWS, 
EPA will provide the Opti-Tool spreadsheet to the Contractor as part of 
Appendix B, and 

• BMP Accounting Tracking Tool (BATT), a spreadsheet-based tool for 
tracking and accounting for BMP implementation, changes in land use, and 
MS4 permit reporting. A detailed description of BATT is provided as 
Appendix C. In addition, for purposes in developing a response to this PWS, 
EPA will provide the BATT spreadsheet-based tool to the Contractor as part 
of Appendix B. 

SPECIAL INSTRUCTION: 

• EPA is not expecting any major activities for this task 

• WACOR will be providing more specific Technical Directive (TD) as needed. 

• For planning purpose EPA believes this task will be no more than 10 LOE. 

• All the final product must be submitted to W ACOR within two weeks of 

finalizing those. 

TASK 10- Combined Sewer Overflow (CSO) Program Support 

SUBTASK lOA- Data Infrastructure: Wet Weather Decision Support 
Compendium 

The contractor will be developing a wet weather decision support compendium as per 
advice of W A COR. For developing the data infrastructure compendium, the contractor 
will be doing an impartial market research of available advanced monitoring, modeling, 
data sharing, data storage, decision support technology. The contractor also needs to have 
various case studies of real time decision support system like MS4, SSO, Green 
Infrastructure, Drinking Water System, Real-Time Public Notification System etc. 
W ACOR will be providing more specific requirements as needed. The compendium 
should be focusing on: 

• Advanced Data Infrastructure Technology 

• Adaptation of those technology 

• Case Study 

DELIVERABLES: 
• Within one week of this amendment the contractor will be providing a draft 

outline of the compendium to W ACOR 

• Within three weeks of receiving comments on the compendium outline the 

contractor will be proving a draft version of the compendium to W ACOR 

• Within a week of receiving comments from W ACOR on the draft compendium a 

final draft version of the compendium to W ACOR 
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SUBTASK lOB: CSO NPDES Permit, Fact Sheet, and LTCP Review to Determine 
the Effectiveness of Compliance Permit Language: 

The contractor will be reviewing at a minimum of three sets of CSO NPDES permits, 
related Long Term Control Plans (LTCP) and Fact Sheets to determine the effectiveness 
of compliance language in permit meeting the CW A expectations. W ACOR will be 
proving more specific direction as needed. 

DELIVERABLES: 
• Within two weeks of the amendment the contractor will be proving draft version 

of the Fact Sheet to W ACOR 

• Within two weeks of receiving comments from W ACOR the final version of the 

Fact Sheet to W ACOR 

TASK 11- Developing the Quality Assurance Project Plan (QAPP) 

EPA requires that all environmental data used in decision making be supported by an 
approved QAPP. 

Incremental QAPP Development: To facilitate getting the work started as soon as 
practicable, the contractor and Work Assignment Manager may determine which work 
needs to be initiated first and the most advantageous sequence for beginning the 
remainder of the work. Then the contractor may develop the QAPP incrementally, and 
the QA Coordinator shall review and approve the QAPP section by section according to 
the optimum sequence for getting the data-related activities started. As the contractor 
learns what data shall be involved, the contractor can develop the data specific portion(s) 
of the QAPP. Each portion of the QAPP should include a data element table. 

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity 
at least 15 working days before the activity's anticipated start-work date. Before 
preparing the first few sections of the QAPP, the contractor should meet or confer with 
the WACOR and QA Coordinator to discuss developing the QAPP. 

Data Quality Requirements: The contractor shall develop data quality requirements 
(DQRs) and methods for achieving them for the data elements in their DELIVERABLES. 
Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs 
developed under this work assignment shall be added to the Office of Water DQR library 
for use in developing QAPPs for future projects. Such descriptions of DQRs and 
methods for achieving them shall be the property of EPA. 

DELIVERABLES: 

A. A QAPP that describes the contractor's plan for 

• Identifying the data elements for any data-related activities, and for each of 
these data elements identifying either (i) the data quality requirements (DQRs) 
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or (ii) the policy that states DQRs are not required, 
• Describing their methods for achieving the DQRs, and 
• Assuring any environmental data contained in the DELIVERABLES shall (i) 

be of sufficient quality for their intended primary uses and (ii) have adequate 
quality documentation for determining whether these data are of sufficient 
quality for future secondary uses. 

B. Monthly progress reports that (a) describe the contractor's progress on 
implementing the QAPP and resolving old data quality issues, (b) describe any 
new issues, and (c) provide the LOE and cost expenditures for developing the 
QAPP. 

ESTIMATED LEVEL OF EFFORT: 

The estimated level of effort for this work assignment is 755 LOE. 
The additional estimated level of effort for this amendment is 300 LOE. 

OTHER REQUIREMENTS: 

Travel: 

Travel to selected EPA regional offices, State agencies and selected municipalities shall 
be necessary. The travel shall be in accordance with FAR and EPAAR and shall be 
approved by the CL-COR prior to travel. 

Special Reporting Requirements: 

In addition to the reporting requirements in the contract, the contractor shall track and 
report LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly 
progress report. The contractor shall provide monthly cost breakdown by specific line 
items and make necessary adjustment as needed and suggested by W A COR. 

Also, the contractor shall submit brief reports on the status of the entire task within this 
work assignment. This report shall provide a narrative summary on the status of each 
task. The report should also provide Earn Value Method (EVM) chart and graph for cost 
andLOE. 

Technical Direction: 

WACOR and Alternate WACOR will be providing technical direction as needed. 

SECTION 508 Requirements: 

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to 
make their electronic and information technology (EIT) accessible to people with 
disabilities. The law (29 U.S.C. § 794 (d)) applies to all Federal agencies when they 
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develop, procure, maintain, or use electronic and information technology. Under Section 
508, agencies must give disabled employees and members of the public access to 
information that is comparable to access available to others. The contractor needs to 
make sure EPA is in compliance with Section 5088 requirements. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert theW ACOR to any anticipated event under the 
work assignment which may result in incurring an estimated $20,000 or more cost, 
funded by EPA, specific to that event, meeting, training, etc. Those costs would include 
travel of both prime and consultant personnel, planning and facilitation costs, A V and 
rental of venue costs, etc. The W ACOR shall then prepare approval internal paperwork 
for the event and shall advise the contractor when appropriate signatures have been 
obtained. At that point, effort can proceed for the event. If the event is being sponsored 
by another EPA organization, the organization providing the planning is responsible for 
the approval. 
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I PERFORMANCE SURVEILLANCE PLAN I 
Performance Requirement Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Management and Communications: The Contractor shall maintain contact with the W ACOR W ACOR and Project Officer (as necessary) shall If the contractor fails to implement corrective actions 
During the life of this work assignment, the throughout the performance of the work assignment. allocate the time needed to discuss and address all after EPA identifies and provided written 
Contractor shall notify EPA immediately of any issues identified by the Contractor. The W ACOR documentation of performance issues, EPA shall rate 
issues that may impact the timeliness of The contractor shall identify to theW AM any delays with and Project Officer shall document and maintain a this performance category "unsatisfactory." 
DELIVERABLES of the problems associated regard to DELIVERABLES not less than one week prior to complete record of the issues, agreements and 

If three or more the active work assignments for the 
with the development of DELIVERABLES. the DELIVERABLES date that has been established in the outcome. The W ACOR and Project Officer shall 

work assignment or technical direction document. review monthly progress reports for indicators of 
period are rated unsatisfactory, EPA shall rate the 

problems not previously mentioned. TheW ACOR 
Business Relations category as unsatisfactory in the 

The contractor shall identify to theW AM any issues or shall also monitor the timely receipt of 
NIH Contract Performance System. 

concerns that have a direct impact on project schedules within DELIVERABLES. For those that are late without 
three (3) days of occurrence. prior notice, the EPA shall formally document to the 

Contracting Officer the late delivery. 
The contractor shall provide options for EPA's consideration 
on resolving or mitigating the impacts identified. 

Cost Management and Control: The Contractor shall monitor, track and accurately report The EPA Project Officer shall routinely meet with EPA shall thoroughly review work assignment funding 
The Contractor shall perform all work in an level of effort, labor cost, other direct cost and fee the Contractor's Project Manager to discuss the work ceiling overruns to determine the contractor's ability to 
efficient and cost effective manner, applying cost expenditures to EPA through monthly progress reports and progress and contract and individual work control the situation. If EPA determines that the 
control measures where practical. approved special reporting requirements. assignment level expenditures. contractor failed to control cost, the contractor shall be 

rated "unsatisfactory "in this category. 
The Contractor shall assign appropriately leveled and skilled The EPA Project Officer and W ACOR shall review 

Multiple incidents of work assignment overrun that 
personnel to all TASKs. The contractor should not exceed the Contractor's monthly progress reports and 
established work assignment ceilings and, in general, should request the Work Assignment Managers to ensure 

result in an overall cost overrun of greater than 4% of 

expend dollars and hours at similar ratios. If either the that ceilings are not exceeded, that progress is being 
the approved total work assignment funding for the 

expenditure of hours or dollars deviates significantly, the made, and that the contractor is effectively utilizing 
current contract period, shall result in an unsatisfactory 

contractor shall provide an explanation in its Monthly the LOE provided under the work assignment. 
rating in the NIH Contract Performance System. 

Progress Report. 

Quality of Product/Services \The contractor Products delivered under this work assignment must not TheW ACOR shall review all documents delivered If EPA determines that the contractor's analyses is 
shall ensure documents developed under this contain any major factual errors. The analyses provided in under this work assignment for content accuracy. factually inaccurate or if significant technical errors are 
TASK order are quality products that are factual each product shall be logical, consistent, and defensible. found in any documents produced by the contractor, 
and based on sound science and engineering EPA may determine that the cost associated with 
principles. redoing the work shall be borne by the contractor. 

Multiple incidents of this nature under the contract 
shall result in an unsatisfactory rating for Quality and 
Manage Control being reported to the NIH Contract 
Performance System. 
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United States Environmental Protection Agency 
Work Assignment Number 

6-05 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 6 Wet Weather Pollution Control 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 01/19/2017 To 02/28/2017 

Comments: 

This Work Plan Approval incorporates Amendment 1 and a funding ceiling of $136,000.00. The contractor 

shall not exceed this funding ceiling without written authorization from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 02/28/2017 
This Action: $136,076.00 1,055 

Total: $136,076.00 1,055 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/19/2017 Cost/Fee $136,076.00 LOE: 1,055 

Cumulative Approved: Cost/Fee $136,076.00 LOE: 1,055 

Work Assignment Manager Name Mohammed Billah Branch/Mail Code: 

Phone Number: 202-564-2228 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

6-07 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 wv DWSRF Support 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

This work assignment shall not commence until January 1, 2017. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 02/28/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Lea Ruiz Branch/Mail Code: 

Phone Number: 215-814-5496 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Lea Ruiz Branch/Mail Code: 

Phone Number: 215-814-5496 

(Signature) (Date) FAX Number: 

Contracting Official Name B r a~"H eat h t--1-.-::= Branch/Mail Code: 

o~(--- -~ 12/3112016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-07 

TITLE: EPA Region III Engineering/Technical and Program Support for Capacity Development 
and Source Water Protection Activities in the Drinking Water Treatment Revolving Fund 
(DWTRF) in West Virginia. 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Lea Ruiz 
Phone: (215) 814-5496 
Fax: (215) 814-2782 
ruiz.lea@epa.gov 

USPS Mailing Address 
U.S. EPA 
Office of Infrastructure and 
Assistance (3WP50) 
1650 Arch Street 
Philadelphia, P A 19103 

PERIOD OF PERFORMANCE: January 1, 2017 to February 28, 2017 

QUALITY ASSURANCE: 

The tasks in this work assignment do not require environmental measurements. Consistent with the 
Agency's quality assurance (QA) requirements, the contractor does not need to supplement the 
programmatic quality assurance project plan (PQAPP). 

BACKGROUND: 

West Virginia's Drinking Water State Revolving Fund (DWSRF) located in the Office of 
Environmental Health Services within the Department of Health and Human Services has requested 
EPA Region III's assistance in managing its infrastructure, capacity development, and source water 
protection programs workload through the use of set-aside funds available under the State's 
DWSRF grant. 

West Virginia's programs must continue to administer infrastructure projects with the available 
funding to maintain its high utilization of funds, to ensure compliance with all grant conditions, and 
to provide programs to assess the sustainability of drinking water systems. 

The assistance provided under this work assignment is necessary to assist West Virginia in 
maintaining a high utilization of funds, the administration of grant conditions and supporting 
programmatic goals for capacity development and source water protection. 

OBJECTIVE: 

Under this work assignment the contractor shall provide technical/engineering and program support 
to EPA Region III in assisting applicants whose projects being considered for DWSRF funding. The 
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West Virginia Bureau for Public Health (BPH) will provide training and daily task assignments 
resulting from EPA's written technical direction. 

The contractor shall not engage in activities of an inherently governmental nature such as formulation 
of Agency policy and selection of Agency priorities. The EPA will review all training materials 
developed by the contractor prior to their use. 

EPA Region III will coordinate contractor support activities with the State and provide technical 
direction to the contractor as needed. 

TASK DETAIL 

The contractor shall perform the following tasks: 

Task 0: Work plan and Budget Development: 
The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The work 
plan shall include a description of: (a) proposed staff; (b) the number of hours and labor 
classifications proposed for each task, to include both prime contractor and subcontractor labor; and 
(c) a list of deliverables, with due dates and schedule for deliverables. This task also includes 
monthly telephone conferences between the EPA W ACOR and the project manager, each 
approximating 1 hour in duration, to coordinate and confirm task performance. The contractor shall 
also submit monthly progress and financial reports per the contract. 

Task 1: Project Site Visits: (no activity) 
The contractor shall perform approximately 12 on-site inspections at the project locations, including 
the administrator's location if records are kept there for a compliance review for the requirements in 
the bond documents and loan agreements. 

Deliverable: Completed inspection checklists within 30 days of the site visit. These checklists 
were provided under original contract, W A 1-07. 

Task 2: Development of Asset Management Plans: 
The contractor shall work with approximately 18loan recipients to develop asset management 
plans. This task includes activities such as: develop handouts and power point presentations, 
training via web conferences and seminars, training on the Check UP Program for Small Systems 
(CUPSS) or equivalent, and review of the development of the assessments, submittals, reports, and 
AM plans for the minimum requirements for the DWSRF approval. The contractor shall monitor all 
projects until Bureau for Public Health (BPH) and WACOR approves their asset management plan. 

Deliverable: Provide a monthly update on the status of all projects developing asset management 
until they have BPH approval. 

Task 3: Maintaining the Asset Management Plan: (no activity) 
The contractor will assess the maintenance of approximately 20 approved asset management plan 
and provide guidance to water systems to assist with upkeep. The guidance may be provided during 
onsite visits, conference calls, and webinars. 
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Deliverable: Provide a monthly update on the status of approved asset management plans. 

Task 4: Participate in Training Tasks 
The contractor will prepare and provide training to DWSRF loan applicants, drinking water utilities, 
administrators, circuit riders, project engineers, and other professionals regarding the development 
of asset management plans and use of the CUPSS software. The contractor will participate in 
workgroup meetings with the USEP A and state stakeholders to contribute to the development of 
asset management programs. The contractor will provide training regarding state and federal 
DWSRF program requirements and bond condition compliance, if needed. These activities will 
include participating in webinars and seminars and will be on-going throughout the period of 
performance of the work assignment. 

Deliverable: Provide training materials within 60 days of task assignment by the EPA W A COR. 

Task 5: Capacity Development Assessments: (no activity) 
The contractor will conduct capacity development assessments for up to 10 community water 
systems. This task includes gathering data through systems files, financial reports, and onsite 
interviews to assess the financial, managerial, and technical capacity to sustain their water system. 

Deliverable: Up to 20 draft capacity development assessment reports for BPH review and approval. 

Task 6: Technical Programmatic Support: 
The contractor will provide technical support to the source water protection program by 
contributing to the revision of a source water assessment template and education/outreach materials 
for community water systems and the public, including an online data visualization tool; by 
participating in informational meetings; and reviewing up to 40 source water protection plans. 

Deliverable: Provide technical review comments and recommendations for source water 
assessment templates, online application code and training on upkeep of the application, meeting 
notes from informational meetings, reviews for up to 40 protection plans, including written details 
on whether a plan meets requirements for approval within 60 days of the task assignment. 

Task 7: Assist in Plan Development: (no activity) 
The contractor will provide assistance to WVBPH to develop and update source water assessments 
for up to 10 water systems. Such assistance may include: using electronic tools and templates to 
form the communication plan, management plan, and early warning monitoring plan; by facilitating 
protection team and public meetings; and by investigating pollutant source to surface water and 
creating mapping, as necessary. 

Deliverable: Provide materials for up to 10 new or revised source water assessments approved by 
BPH. 

Page 3 of 4 



Schedule of Deliverables 

Task Quantity Due Date LOE 

TaskO Work plan and Budget Per contract requirements 0 

Task 1 Project Site Visits 
Within 30 days of the task 

0 
assignment 

Follow up and cleanup for files of a 
At least monthly 5 

Task2 few specific water systems 

Task3 
Maintaining approximately 20 Asset 

At least monthly 0 
Management Plan 

Task4 Participate in Training Tasks 
Within 30 days of the task 

19 
assignment 

TaskS 
Up to 10 capacity development Within 60 days of the task 

0 
assessments assignment 

Task6 
Technical and programmatic support Within 30 days of the task 

19 
for source water assessment program assignment 

Task7 
Materials for up to 10 source water Within 240 days of the task 

0 
assessment reports assignment 

Total Level of Effort Hours 43 

Miscellaneous 

Travel: Contractor will be expected to do only local travel. All travel costs will be approved in 
advance by the EPA W A COR. 

Quality Assurance Surveillance Plan 

All task(s) identified in the performance work statement above are subject to review and approval 
by the W ACOR based on the general guidelines of the contract quality assurance surveillance plan 
regarding: Programmatic, cost control, timeliness/deliverables, and document development 
standards. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert theW ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
W ACOR will then prepare approval internal paperwork for the event and will advise the contractor 
when appropriate signatures have been obtained. At that point, effort can proceed for the event. If 
the event is being sponsored by another EPA organization, the organization providing the planning 
is responsible for the approval. 
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United States Environmental Protection Agency 
Work Assignment Number 

6-07 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 6 wv DWSRF Support 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 02/28/2017 
This Action: $9,165.00 99 

Total: $9,165.00 99 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/16/2017 Cost/Fee $9,165.00 LOE: 99 

Cumulative Approved: Cost/Fee $9,165.00 LOE: 99 

Work Assignment Manager Name Lea Ruiz Branch/Mail Code: 

Phone Number: 215-814-5496 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

6-08 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 Construction and Grant Mgmt 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

This work assignment shall not commence until January 1, 2017. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 02/28/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Frances Josephs Branch/Mail Code: 

Phone Number: 202-564-9541 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--~ 
Branch/Mail Code: 

-7"7~~~ 
12/30/2016 Phone Number: 513-487-2352 (___/ ( 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-08 

TITLE: Construction and Grant Management Evaluation of Special Appropriations Act 
Projects 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Frances Josephs 
US EPA 
OWM (4204M) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
(202) 564-2871 
josephs.frances@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (A W ACOR): 

Jamelya Curtis 
US EPA 
75 Hawthorne Street (WTR1) 
San Francisco, CA 94105 
(415)972-3529 
curtis. j amel ya@ epa. gov 

PERIOD OF PERFORMANCE: January 1, 2017 through February 28, 2017 

BACKGROUND: 

From Fiscal Year (FY) 1992 through FY 2010, Congress appropriated funding for over 3,900 
identified State and Tribal Assistance Grants (STAG) earmarked for water-related infrastructure 
construction projects. These projects have resulted in significant water quality benefits. 
However, STAG project administration continues to challenge both EPA Regions and 
Headquarters due to resource requirements needed to award, manage, and evaluate these 
projects. In order to address this need, the FY 2001 Appropriations Act (P.L. 106-377) contains a 
provision that allows EPA to set aside up to three percent of the amount of each post FY 2000 
STAG project to fund the management and oversight of these projects. Through this provision, 
EPA uses contractor support to evaluate post FY 2000 STAG projects for compliance with the 
conditions of their EPA grant and for consistency with their work plan. 

OBJECTIVE: 

The objective of this work assignment is to evaluate post FY 2000 STAG projects on-site and/or 
remotely. The on-site evaluations (Task 1) are intended to assess physical progress of 
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construction and evaluate the grantee's compliance with the conditions of their EPA grant and 
work plan. Procurement reviews (Task 2) are intended to evaluate a grantee's established 
procurement system or the compliance of specific procurements with EPA regulations and 
Disadvantaged Business Enterprise (DBE) rules. Financial management reviews (Task 3) are 
intended to evaluate compliance with EPA's cost principles and the statutory cost-share 
requirement. 

The secondary purpose of this work assignment is to provide technical support to grantees 
related to STAG project management and oversight. Grantees may need troubleshooting and 
technical assistance during the course of the project. 

The following deliverables are anticipated during option period 6. The contractor is not to exceed 
the anticipated number of deliverables without a formal amendment and direction from the EPA 
WACOR. 

R4: 4 deliverables made up of 3 on-site reviews and 1 financial review 
R5: 3 on-site reviews 
R9: 3 reviews (reviews could fall under any applicable task) 

TASK DETAIL: 

Task 0: Work plan and Budget Development 
The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance with the clause, B.2 WORK ASSIGNMENTS (EPAAR 1552.211-
74). The work plan shall include a description of: (a) proposed staff; (b) an estimate of hours to 
be spent on each task by each staff person (prime and subcontractors); (c) a detailed estimate of 
travel expenses; and (d) a list of deliverables, with due dates and schedule for deliverables. This 
task also includes monthly progress and financial reports which shall conform to the 
requirements particularized to the clause, F.2 REPORTS OF WORK. 

Task 1: Conduct On-site Project Evaluations (PWS Section 3.34) 
The contractor shall perform site visits for post FY 2000 STAG projects as requested by the EPA 
Regions. Project officers will enter on-site evaluation (OSE) requests into a shared online file. 
Technical direction to schedule and perform OSEs will be provided once on January 1, 2016 and 
will cover the full option period. The contractor shall check the shared file periodically to look 
for new or updated requests. Documentation for the review (e.g., grant agreements, work plans, 
etc.) will be uploaded by the project officer to a shared online folder. The contractor will request 
a copy of any other necessary documentation directly from the project officer. After performing 
the requisite conflict of interest review, the contractor shall make arrangements to conduct a site 
visit for the assigned projects. During all contact with individuals outside of EPA, contractor 
staff shall identify themselves as a contractor with EPA. 

During an OSE, the contractor shall review the appropriate grant and construction documents 
and conduct a walkthrough of the project site. The contractor shall complete the review using the 
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standard evaluation form (Attachments 1 and 2) 1 during the site visit. The completed evaluation 
form, accompanied by a cover letter highlighting key finding and recommendations, shall be 
considered the evaluation report that is the required deliverable for this task. 

No more than two site visits shall occur for a given project under this Work Assignment, unless 
specifically directed by the work assignment manager (W ACOR). Likewise, site visits should 
not be scheduled within six months of the date of the previous OSE (under this Work 
Assignment or the previous one), unless specifically directed by the WACOR. 

The contractor shall try to minimize travel costs by utilizing appropriate staff from contractor 
offices (main, branch, or other) in general proximity to the state locations. The contractor shall 
also group evaluations into one trip to the extent practicable. 

Evaluations shall typically be one work day in length at the project site and should be performed 
by engineers (Professional Engineers or Engineers-in-Training) where feasible. Additional time 
shall be estimated for scheduling visits, travel to and from the project site, and for follow-up 
activities such as completing the formal written evaluation report. 

Deliverables for Task 1: An evaluation form (i.e., the standardized evaluation coversheet plus 
the on-site review insert) shall be completed for each OSE. (Note: in cases where two different 
reviews are performed together, i.e. an on-site review together with a financial management 
review, only one evaluation form should be generated with all applicable inserts included.) A 
draft report shall be provided to the project officer for comment no later than 21 business days 
after the date of the OSE. Upon receipt of the project officer's comments, final copies of 
evaluation reports shall be transmitted with a cover letter that highlights key 
findings/recommendations to the WACOR, the project officer, and the grantee's representative. 

Task 2: Conduct Procurement Reviews (PWS Section 3.34) 
The contractor shall evaluate procurement systems and procurement actions for post FY 2000 
STAG projects as requested by the EPA Regions. Project officers will enter procurement review 
(PR) and procurement system review (PSR) requests into a shared online file. Technical 
direction to schedule and perform PRs and PSRs will be provided once on January 1, 2016 and 
will cover the full option period, but all technical direction will come from theW ACOR or Alt 
WACOR only. The contractor shall check the shared file periodically to look for new or updated 
requests. Documentation for the review (e.g., grant agreements, work plans, etc) will be 
uploaded by the project officer to a shared online folder. The contractor will request a copy of 
any other necessary documentation directly from the project officer. Any requests for 
information is limited to information on each project and shall be requested in writing and will 
include theW A COR on all correspondence. 

PR/PSRs can be done on-site or remotely. Remote reviews are used when a site visit is 
unnecessary (i.e. before substantial physical progress is made) or when reviews are difficult to 
complete on site due to the time and complexity involved. For remote PRs, the contractor shall 
initiate the PR using the standard email templates provided by the W ACOR after performing the 

1 The contractor should be prepared for slight modifications to the evaluation form over the course of the W A based 
on feedback from the contractor, project officers, and grantees. 
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requisite conflict of interest review. For on-site PRs, the contractor shall notify the grantee of the 
PR when scheduling the OSE. During all contact with individuals outside of EPA, contractor 
staff shall identify themselves as a contractor with EPA. 

During a PR/PSR, the contractor shall review the appropriate documents and complete the 
standard evaluation form (Attachments 1 and 3). 2 Evaluations shall typically be one half to one 
full work day in length depending on the type and size of the review. When performed remotely, 
reviews should be completed no later than 5 business days after receiving ALL necessary 
materials. Additional time shall be estimated for coordinating with grant recipients to acquire all 
necessary documentation and for follow-up activities such as completing the formal written 
evaluation report. 

Deliverables for Task 2: An evaluation form (i.e., the standardized evaluation coversheet and all 
applicable PR/PSR inserts) shall be completed for each PR/PSR. (Note: in cases where two 
different reviews are performed together, i.e. an OSE together with a PR/PSR, only one 
evaluation form should be generated with all applicable inserts included.) A draft report shall be 
provided to the project officer for comment no later than 21 business days after completion of the 
evaluation. Upon receipt of the project officer's comments, final copies of evaluation reports 
shall be transmitted with a cover letter that highlights key findings/recommendations to the 
WACOR, the project officer, and the grantee's representative. 

The contractor shall also prepare a summary table with an explicit list of key findings for each 
PR/PSR conducted. The summary table is for EPA-use only-it will not be sent to grantees­
and shall directly and completely describe the deficiencies encountered. Summary tables should 
be 1-2 pages in length in most cases (allowances will be made in circumstances where there are 
numerous contracts) and include regulatory references. The summary table shall be submitted to 
the project officer, EPA Regional Coordinator, and W ACOR after a final evaluation report has 
been distributed. 

Task 3: Conduct Financial Management Reviews (PWS Section 3.34) 
The contractor shall review financial management of post FY 2000 STAG projects as requested 
by the EPA Regions. Project officers will enter financial management review (FMR) requests 
into a shared online file. Technical direction to schedule and perform FMRs will be provided 
once on January 1, 2016 and will cover the full option period. The contractor shall check the 
shared file periodically to look for new or updated requests. Documentation for the review (e.g., 
grant agreements, work plans, etc) will be uploaded by the project officer to a shared online 
folder. The contractor will request a copy of any other necessary documentation directly from the 
project officer. 

FMRs can be done on-site or remotely. Remote reviews are used when a site visit is unnecessary 
(i.e. before substantial physical progress is made) or when reviews are difficult to complete on 
site due to the time and complexity involved. For remote FMRs, the contractor shall initiate the 
FMR using the standard email templates provided by the W ACOR after performing the requisite 
conflict of interest review. For on-site FMRs, the contractor shall notify the grantee of the FMR 

2 The contractor should be prepared for slight modifications to the procurement review form over the course of the 
WA based on feedback from the contractor, project officers, and grantees. 
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when scheduling the OSE. During all contact with individuals outside of EPA, contractor staff 
shall identify themselves as a contractor with EPA. 

During an FMR, the contractor shall review the appropriate documents and complete the 
standard evaluation form (Attachments 1 and 4). 3 Evaluations shall typically be one quarter to 
one half a work day in length depending on the type and size of the review. When performed 
remotely, reviews should be completed no later than 5 business days after receiving ALL 
necessary materials. Additional time shall be estimated for coordinating with grant recipients to 
acquire all necessary documentation and for follow-up activities such as completing the formal 
written evaluation report. 

Deliverables for Task 3: An evaluation form (i.e., the standardized evaluation coversheet and 
FMR insert) shall be completed for each initial FMR.4 (Note: in cases where two different 
reviews are performed together, i.e. an OSE together with an FMR, only one evaluation form 
should be generated with all applicable inserts included.) A draft report shall be provided to the 
project officer for comment as soon as possible, but no later than 21 business days after 
completion of the evaluation. Upon receipt of the project officer's comments, final copies of 
evaluation reports shall be transmitted with a cover letter that highlights key 
findings/recommendations to the WACOR, the project officer, and the grantee's representative. 

The contractor shall also prepare a summary table for FMRs that clearly shows pertinent grant 
financials and key findings for each FMR conducted. The summary table is for EPA-use only-it 
will not be sent to grantees-and shall clearly and completely describe any deficiencies 
encountered. Summary tables should be 1-2 pages in length in most cases. The summary table 
shall be submitted to the project officer, EPA Regional Coordinator, and W ACOR after a final 
evaluation report has been distributed. 

Task 4: Environmental Review Support (PWS Sections 1.3.1 and 2.6) 
The contractor shall assist with the environmental review and NEP A decision compliance 
monitoring of post FY 2000 STAG projects as requested by the EPA Regions. Project officers 
will enter environmental review (ER) requests into a shared online file. Technical direction to 
schedule and performERs will be provided once on January 1, 2016 and will cover the full 
option period. The contractor shall check the shared file periodically to look for new or updated 
requests. Documentation for the review (e.g., grant agreements, work plans, etc.) will be 
uploaded by the project officer to a shared online folder. The contractor will request a copy of 
any other necessary documentation directly from the project officer. 

ERs should be done remotely, but may be done on-site with permission from the W A COR. For 
remote ERs, the contractor shall initiate the ER using the standard email templates provided by 
theW ACOR after performing the requisite conflict of interest review. For on-site ERs, the 
contractor shall notify the grantee of the ER when scheduling the OSE. During all contact with 
individuals outside of EPA, contractor staff shall identify themselves as a contractor with EPA. 

3 The contractor should be prepared for slight modifications to the procurement review form over the course of the 
WA based on feedback from the contractor, project officers, and grantees. 
4 Only one full deliverable is required per grant per option period. The deliverable for follow-up FMR requests for 
the same grant will be a summary sheet only, unless otherwise directed by the EPA W A COR. 
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In providing ER support, the contractor may be asked to perform any or all of the following tasks 
to support EPA's development, issuance, and/or implementation of a National Environmental 
Policy Act (NEPA) determination: 

• prepare or review/evaluate assessments, studies and methodologies including: 
environmental information documents (EIDs ), draft environmental assessments (EAs ), 
draft finding of no significant impact (FNSI) determinations, draft categorical exclusion 
(CE) determinations, draft environmental impact statements (EISs), and documents 
addressing cross-cutting environmental statutes and Executive Orders; 5 

• analyze information regarding potential impacts including environmental, cultural, and 
public health impacts and review/propose mitigation measures to avoid or minimize 
impacts; 

• review/evaluate documents such as: environmental studies and assessments, 
environmental audits, license and permit applications, and environmental management 
plans prepared by other federal agencies or license/permit applicants; 

• prepare or review/evaluate field surveys/investigations and assessments, which may 
include wetlands and floodplain determinations, biological assessments, and endangered 
species, archaeological, cultural and historical resources determinations; 

• review/evaluate statistical analyses, simulation models (e.g., groundwater or surface 
water flow regimes, air quality modeling, etc), and reports on such analyses (e.g., 
analyses associated with EID/EA preparation, review of EAs and related technical 
documents prepared by other agencies, license and permit applicants, etc); 

• conduct literature surveys and communicate6 with other Federal/State/local agencies to 
obtain information relevant to the ER, including concurrence from "cross-cutter" 
agencies, as appropriate; 

• prepare or review public notices, summaries of public comments received, and proposed 
responses to public comments. 

• monitor construction of SAAP projects to ensure/facilitate compliance with mitigative 
measures developed to comply with NEPA and cross cutter laws, including on-site 
construction activity monitoring by (a) certified archaeologist(s) to ensure tribal artifacts 
and/or remains discovered during construction are dealt with in accordance with SAAP 
grant conditions, NEPA decisions, and/or MOU s/MOAs between EPA, recipients and/or 
other Federal agencies. 

No legal services shall be performed under this work assignment unless prior written 
approval of the Office of General Counsel is received. 

The basic NEP A compliance requirements are contained in: 
• National Environmental Policy Act of 1969, 42 U.S.C. 4321, as amended 
• Council on Environmental Quality (CEQ) Regulations for Implementing NEPA, 40 CFR 

Part 1500, as amended 
• EPA Regulations for Implementing NEP A, 40 CFR Part 6 

5 EPA's NEPA compliance responsibilities include the "cross-cutter" statutes, i.e., Endangered Species Act, 
National Historic Preservation Act, the Executive Order on Environmental Justice and Executive Orders on 
wetlands, flood plains and farmland (see Attachment 5). 
6 The contractor shall document all communications with any Federal/ State/Local agencies, copy the project officer 
on all written communications, and invite the project officer to participate in any telephone conversations or in­
person meetings. 
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A complete list of statues, regulations, Executive Orders, and guidance documents relevant to 
ERs of EPA grants is provided in Appendix 5. 

Deliverables for Task 4: The deliverables for Task 4 will vary by grant and may include: an 
EID, a draft EA, 7 a draft FNSI, a draft CE, a report on an assessment/study/assessment reviewed 
or performed by the contractor, copies of concurrence letters from cross-cutters, etc. The 
deadline for each deliverable will also vary by grant. ERs must proceed in a timely and orderly 
fashion, but given the uniqueness of every ER and the need to coordinate with multiple parties 
(e.g., the grantee, the project officer, cross-cutter agencies, etc.) deadlines will be set on an 
assignment-by-assignment basis with input from the contractor. 

The contractor shall maintain an administrative record of all pertinent documents related to 
preparation of all work done under this task. All reports, studies, articles, records of telephone 
conversations with experts, etc., shall be provided to the project officer upon completion of each 
ER. 

Task 5: Grantee Technical Support and Troubleshooting (PWS Sections 3.10 and 3.25) 
The contractor shall provide technical support and troubleshooting expertise to grantees on 
subject matter areas covered during the course of the evaluations, if requested. The purpose of 
this technical support and troubleshooting is to improve grantees' understanding of the items 
being reviewed so that the evaluations can be completed appropriately. Examples of technical 
support and troubleshooting may include identifying federal requirements (e.g., for 
procurement), organizing project documentation, and properly counting invoices. This list is not 
exhaustive and is provided to illustrate typical issues that may arise during, or as a result of, an 
evaluation. For estimating purposes, it is expected that the contractor shall provide technical 
support and troubleshooting expertise amounting to no more than 5% of the total evaluation time 
allocated under Tasks 1 through 3 of the work assignment. 

Deliverables for Task 5: Any technical or troubleshooting support shall be noted in the 
evaluation report for the project required under Tasks 1 - 3 of this work assignment, as well as in 
the monthly progress report. 

Task 6: Work Assignment Progress Meeting and Progress Reports (F.2) 
The contractor shall have a monthly call with theW ACOR to ensure that any problems related to 
Tasks 1- 3 are quickly identified, discussed, and corrected with minimum delay and to minimize 
potential misunderstandings. The monthly calls shall range from thirty (30) minutes to one hour 
in length and shall typically be held on the third Thursday of the month barring any scheduling 
conflicts (calls can be rescheduled to another day in the same month that is convenient for both 
the WACOR and the contractor). 

The contractor shall also provide a quarterly progress tracking and summary that lists the 
assigned projects, evaluations scheduled and performed, any technical or troubleshooting support 
provided, and a listing of completed evaluation reports. A master list of all evaluations 
completed by the contractor shall be maintained separately, but should assimilate all new 
information from each Quarterly Report. 

7 See Attachment 6 for a sample table of contents for a daft EA. 
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Deliverablesfor Task 6: Quarterly progress tracking and summary reports are due by: 
• September 30, 2016 
• December 31, 2016 
• March 31, 2017 
• June 30, 2017 

The master list should be provided at the conclusion of the Work Assignment. 

Task 7: Transitional Support 

In anticipation of the possibility that the current contract could expire, the contractor will prepare 
a set of transitional materials so that work can proceed regardless of who is providing the 
services. Transitional materials could include, but will not be limited to preparation of standard 
operating procedures, checklists that detail various oversight responsibilities, or a reference 
guide detailing the project manager's responsibilities. Specific deliverables will be based on 
logistical discussions between the contractor, WACOR, and alternate WACOR, and will be 
assigned via technical direction. 

OTHER REQUIREMENTS: 
All travel (other than local travel) shall be approved in advance and shall be in accordance with 
the contract. 

GOVERNMENT FURNISHED DATA 
The W ACOR shall provide the contractor access to, and copies of, relevant reports, regulations, 
papers, and guidance/training materials published by the Agency or produced by other contractors 
working on behalf of the Agency. 

QUALITY ASSURANCE SURVEILLANCE PLAN 
This work shall be conducted under the contractor's existing Quality Management Plan and does 
not require a separate Quality Assurance Project Plan. All task(s) identified in the performance 
work statement above are subject to review and approval by the W ACOR based on the general 
guidelines of the contract quality assurance surveillance plan regarding: management and 
communications, cost management and control, and quality of product/service. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 
The contractor shall immediately alert the EPA W ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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United States Environmental Protection Agency 
Work Assignment Number 

6-08 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 6 Construction and Grant Mgmt 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 01/19/2017 To 02/28/2017 

Comments: 

This Work Plan Approval incorporates Amendment 1. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 02/28/2017 
This Action: $149,345.00 990 

Total: $149,345.00 990 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 02/03/2017 Cost/Fee $149,345.00 LOE: 990 

Cumulative Approved: Cost/Fee $149,345.00 LOE: 990 

Work Assignment Manager Name Frances Josephs Branch/Mail Code: 

Phone Number: 202-564-9541 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

6-16 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 System Program Water Quality 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

This work assignment shall not commence until January 1, 2017. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 02/28/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Elizabeth Ragnauth Branch/Mail Code: 

Phone Number: 202-564-3161 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath , 
Branch/Mail Code: 

o'\y/( ~-~ 12/30/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT NUMBER EP-C-11-009 

WORK ASSIGNMENT 6-16 

Title: Technical Support for NPDES Permit Quality Reviews 

Work Assignment Contracting Officer's Representative (WACOR): 

Beth Ragnauth USPS Mailing Address Courier Address 
Phone: (202) 564-3161 Water Permits Division EPA East Building 
Fax (202) 564-9544 1200 Pennsylvania Ave., NW 1201 Constitution Ave., NW 
ragnauth.elizabeth @epa.gov Mail Code 4203M Room 7135F 

Washington, DC 20460 Washington, DC 20004 

Alternate Work Assignment Contracting Officer's Representative (A WACOR): 

Sharmin Syed USPS Mailing Address Courier Address 
Phone: (202) 564-3052 Water Permits Division EPA East Building 
Fax (202) 564-9544 1200 Pennsylvania Ave., NW 1201 Constitution Ave., NW 
syed.sharmin @epa.gov Mail Code 4203M Room 7135D 

Washington, DC 20460 Washington, DC 20004 

Period of Performance: January 1, 2017 through February 28, 2017 

Background: 

An important component of a healthy National Pollutant Discharge Elimination System (NPDES) 
Program is permit quality. Permit Quality Reviews (PQRs) allow permitting authorities (during both 
issuance and oversight processes) to obtain information about the functioning of various aspects of the 
program and its potential to maintain and improve water quality. 

This is particularly important as EPA works to achieve the strategic sub-objectives for returning waters 
to support designated uses or improving water segments and protecting streams from becoming 
impaired (maintaining uses). Permits that are written to achieve these goals are critical in combination 
with other Clean Water Act water quality programs in achieving these sub-objectives. 

The NPDES program has used a variety of tools over the course of the last three decades to enhance 
permit quality. These methods have included real-time reviews of draft permits, standard checklists, 
and PQRs. Reviews can be used to enhance specific programs or determine where additional guidance 
is needed. Most importantly, permit quality reviews can be used to improve the integrity of the 
program and will help EPA improve our ability to measure success of the NPDES permit program. 
Through this review mechanism, EPA promotes national consistency, identifies successes in 
implementation of the base NPDES program, as well as opportunities for improvement in the 
development of NPDES permits. The findings of the reviews may be used to identify areas for training 
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or guidance and to identify or assist states in determining any needed action items to improve their 
NPDES programs. 

Under this work assignment, EPA seeks support for conducting reviews of state programs and drafting 
reports based on these reviews. This scope of work includes implementation of permit quality reviews 

Scope of Work: 

This work assignment provides support to the Water Permits Division (WPD) to implement permitting 
oversight through a quality review process. The Contractor shall provide technical support to EPA for 
the task described below. Support under the work assignment may require the Contractor to perform 
on a rapid response, quick tum-around basis. 

Task 1: Technical and Administrative Support for Implementing PQRs 
The contractor shall support the implementation of PQRs by reviewing fifteen (15) EPA-issued 
permits. 

Implementation of this review includes coordination with EPA headquarters and EPA regional staff 
and desktop review of permits in accordance with standard checklists. Background materials 
describing permitting processes and procedures may be reviewed in order to better understand the 
permits being reviewed under this task. 

The contractor shall develop a short summary of findings and questions for follow up with the 
permitting authority based on the permits reviewed. 

Task 1 Deliverables: The contractor shall provide to EPA all checklists and the summary of findings 
and questions for follow up by February 28, 2017. 

Other Requirements: 

Quality Assurance Statement 
A quality assurance project plan (QAPP) is not required for Task 1 of this project because it does not 
involve the generation, management, distribution, or use of primary environmental data that will be 
used or have the potential for use in environmental decision making. 

Reporting and Deliverables 
Progress Reports shall be submitted in accordance with the reporting requirements of the contract. In 
addition, the contractor shall maintain contact with theW ACOR to advise the W ACOR of progress 
and problems. All documents shall be delivered in Word, Excel, HTML, and/or PDF format, as 
requested by the WACOR. The contractor shall notify the EPA immediately when expenditures of 
75% and 90% of the work assignment LOE or funding (including pipeline costs) are reached. 

Travel 
This work assignment requires no travel. 
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United States Environmental Protection Agency 
Work Assignment Number 

6-16 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 6 System Program Water Quality 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 02/28/2017 
This Action: $19,945.00 142 

Total: $19,945.00 142 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/13/2017 Cost/Fee $19,945.00 LOE: 142 

Cumulative Approved: Cost/Fee $19,945.00 LOE: 142 

Work Assignment Manager Name Elizabeth Ragnauth Branch/Mail Code: 

Phone Number: 202-564-3161 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

6-17 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 Technical Support for AAP 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/19/2017 To 02/28/2017 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-17 

Title: Technical Support for Animal Agriculture Partnerships 

Work Assignment Contracting Officer's Representative (WACOR) 
Jennifer Molloy (4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
Washington, D.C. 20460 
(202)-564-1939 
molloy. jennifer@ epa. gov 

Period of Performance: January 19, 2017 through February 28, 2017 

Background Information: The NPDES Concentrated Animal Feeding Operation (CAFO) 
program currently implements measures to prevent and abate pollutant discharges from animal 
agriculture activities. EPA continues to refine an integrated animal agricultural strategy to 
improve the environmental performance of animal agriculture through both regulatory and non­
regulatory initiatives. The strategy includes supporting State and EPA permitting programs, 
exploring solid science and technology-based options for more effective management of manure 
and other AFO pollutants, and harnessing partnerships to improve awareness and encourage 
voluntary adoption of more effective water quality measures. 

Scope of Work: This work assignment continues work from a previous work assignment (W A 
5-17, Task 7 of EP-C-11-009). The administrative and technical tasks provided by the contractor 
under this work assignment shall support EPA's implementation of Animal Agriculture 
Partnerships. The contractor will not be involved in the Agency policy or decision making. More 
specific details concerning the tasks outlined below shall be provided to the contractor through 
written technical directives from the EPA W ACOR in accordance with technical direction clause 
of the contract (clause H). 

Task 1. EPA and Industry Collaborative Agriculture Education Project (new phase) 

EPA is working with its Animal Agriculture Discussion Group (AADG) to develop an 
educational program that will facilitate two-way understanding of animal agriculture livestock 
and poultry feeding operations and water quality protection measures, including Clean Water Act 
requirements. Under the prior work assignment, the contractor developed an inventory of 
resources, materials, and trainings that currently exist regarding animal agriculture and manure 
management, to learn with what information is already available, help identify necessary 
elements of a new educational program, and collect potential references for the new program. 
The objective under this work assignment is to develop livestock-specific educational modules 
that: 



• provide information on livestock and poultry production systems and general 
characteristics of different livestock and poultry operations, in a format and at a level that 
will be of interest and relevance to regulators; 

• provide information on the objectives of the Clean Water Act and CAFO regulations, 
permits and inspections, water quality issues and best management practices in a format 
and at a level that will be of interest and relevance to agricultural producers. 

The centerpiece of these modules will be videos with some accompanying web-based content or 
materials. These modules/videos will ultimately reside on or be linked from EPA's website. The 
initial livestock and poultry overview module will focus on livestock and poultry systems, 
generally. Following development of this module, EPA will likely partner with specific livestock 
and poultry industry groups to develop species specific modules that provide specific 
information on the manure management systems and applicable regulatory requirements for each 
sector (specifically the layer, broiler, swine, dairy and beef sectors). For an EPA audience, that 
content may include, but is not limited to specific information on lifecycles and manure 
management systems in use for that class of operations; recent developments in industry 
operations and how they may have impacted manure management decisions; currently employed 
environmental management systems and BMPs; familiarization and approaches to 
communication/outreach with agricultural communities; factors that weigh into on-farm 
decision-making (winter spreading, BMPs, house design, changes in approaches, adoption of 
innovation); rendering; "A Day in the Life of a Producer"; cross-applicability of regulations 
(SPCC, etc.). For an animal agriculture audience, content may include, but is not limited to, 
Clean Water Act and regulatory requirements (tailored to address federal and state); cross­
applicability of regulations (SPCC, etc.); what to expect when being inspected; success stories; 
best practices for manure management; newest and latest innovations in technology; policy 
developments. 

Deliverables and Schedule: Make final edits to the materials produced/drafted prior to Feb 28, 
2017, following final reviews from EPA and the Animal Ag Discussion Group (AADG); and 
develop outlines and initial scripts for the first few conservation measure modules, per input 
from EPA and NRCS Final products shall be provided to EPA within 2 weeks of receiving 
comments from EPA on the drafts, unless an alternate schedule is agreed upon. Other specific 
deliverables under this task will be identified under technical direction from the EPA WACOR. 

Quality Assurance Statement: A quality assurance project plan (QAPP) is not required for 
Tasks 1 of this project because it does not involve the generation, management, distribution, or 
use of environmental data that will be used or have the potential for use in environmental 
decision making. 

Level of Effort: The EPA estimated level of effort for this work assignment is 22 contractor 
hours. Based on this minimal requirement, no work plan is required for this effort as it would 
not be cost effective to the EPA. 

Page 2 of3 



Other Requirements: 

Reporting 
Reports shall be submitted in accordance with the reporting requirements of the contract. In 
addition, the contractor shall maintain bi-weekly telephone contact with the EPA work 
assignment manager (W ACOR) to provide updates on progress and problems. All documents 
shall be delivered in the word processing format compatible with EPA, HTML, and/or PDF 
format, as requested by the EPA WACOR. The contractor shall notify the EPA WACOR 
immediately when expenditures of 75% and 90% of the work assignment LOE or funding 
(including pipeline costs) are reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time 
as requested by the EPA W A COR. The contractor shall not release information or comments on 
works performed under this work assignment without the EPA W ACOR' s prior written 
authorization. Wherever practicable, all written materials submitted to EPA must be doubled­
sided and on recycled paper. All computer disks submitted to the EPA W ACOR shall be 
scanned for, and identified as free from viruses. 

The contractor shall submit drafts and final products in hard copy as well as on CD in a format 
compatible with Water Permits Division hardware. 

Travel 
No travel authorized. 

Information Collection 
All collection of information and data shall be in accordance with the Office of Water Quality 
Management Plan and OMB requirements under the Paperwork Reduction Act. 

No single event under this Work Assignment is anticipated to exceed $5,000. The 
Contractor shall immediately notify the EPA Contracting Officer, CL-COR and WACOR 
of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $1,000 or more in cost 
during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room 
charges for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to 
reach this threshold, the Contractor shall not proceed with the task(s) until authorized to 
do so by the Contracting Officer. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-17 
AMENDMENT #1 

Title: Technical Support for Animal Agriculture Partnerships 

Work Assignment Contracting Officer's Representative (WACOR) 

Jennifer Molloy (4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
Washington, D.C. 20460 
(202)-564-1939 
molloy. jennifer@ epa. gov 

Period of Performance: February 16, 2017 through February 28, 2017 

Background Information: The NPDES Concentrated Animal Feeding Operation (CAFO) 
program currently implements measures to prevent and abate pollutant discharges from animal 
agriculture activities. EPA continues to refine an integrated animal agricultural strategy to 
improve the environmental performance of animal agriculture through both regulatory and non­
regulatory initiatives. The strategy includes supporting State and EPA permitting programs, 
exploring solid science and technology-based options for more effective management of manure 
and other AFO pollutants, and harnessing partnerships to improve awareness and encourage 
voluntary adoption of more effective water quality measures. 

Scope of Work: This work assignment continues work from a previous work assignment (W A 
5-17, Task 7). The administrative and technical tasks provided by the contractor under this work 
assignment shall support EPA's implementation of Animal Agriculture Partnerships. The 
contractor will not be involved in the Agency policy or decision making. More specific details 
concerning the tasks outlined below shall be provided to the contractor through written technical 
directives from the EPA W ACOR in accordance with technical direction clause of the contract 
(clause H). 

Task 1. EPA and Industry Collaborative Agriculture Education Project (new phase) 

EPA is working with its Animal Agriculture Discussion Group (AADG) to develop an 
educational program that will facilitate two-way understanding of animal agriculture livestock 
and poultry feeding operations and water quality protection measures, including Clean Water Act 
requirements. Under the prior work assignment, the contractor developed an inventory of 
resources, materials, and trainings that currently exist regarding animal agriculture and manure 
management, to learn with what information is already available, help identify necessary 
elements of a new educational program, and collect potential references for the new program. 
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The objective under this work assignment is to develop livestock-specific educational modules 
that: 

• provide information on livestock and poultry production systems and general 
characteristics of different livestock and poultry operations, in a format and at a level that 
will be of interest and relevance to regulators; 

• provide information on the objectives of the Clean Water Act and CAFO regulations, 
permits and inspections, water quality issues and best management practices in a format 
and at a level that will be of interest and relevance to agricultural producers. 

The centerpiece of these modules will be videos with some accompanying web-based content or 
materials. These modules/videos will ultimately reside on or be linked from EPA's website. The 
initial livestock and poultry overview module will focus on livestock and poultry systems, 
generally. Following development of this module, EPA will likely partner with specific livestock 
and poultry industry groups to develop species specific modules that provide specific 
information on the manure management systems and applicable regulatory requirements for each 
sector (specifically the layer, broiler, swine, dairy and beef sectors). For an EPA audience, that 
content may include, but is not limited to specific information on lifecycles and manure 
management systems in use for that class of operations; recent developments in industry 
operations and how they may have impacted manure management decisions; currently employed 
environmental management systems and BMPs; familiarization and approaches to 
communication/outreach with agricultural communities; factors that weigh into on-farm 
decision-making (winter spreading, BMPs, house design, changes in approaches, adoption of 
innovation); rendering; "A Day in the Life of a Producer"; cross-applicability of regulations 
(SPCC, etc.). For an animal agriculture audience, content may include, but is not limited to, 
Clean Water Act and regulatory requirements (tailored to address federal and state); cross­
applicability of regulations (SPCC, etc.); what to expect when being inspected; success stories; 
best practices for manure management; newest and latest innovations in technology; policy 
developments. 

Deliverables and Schedule: Make final edits to the materials produced/drafted prior to Feb 28, 
2017, following final reviews from EPA and the Animal Ag Discussion Group (AADG); and 
develop outlines and initial scripts for the first few conservation measure modules, per input 
from EPA and NRCS Final products shall be provided to EPA within 2 weeks of receiving 
comments from EPA on the drafts, unless an alternate schedule is agreed upon. Other specific 
deliverables under this task will be identified under technical direction from the EPA WACOR. 

Task 2. Support for the Nutrient Recycling Challenge 

EPA is partnering with the dairy and swine industries to develop a 4-phase Innovation Challenge 
to accelerate development and use of technologies that can recover nitrogen and phosphorus 
from animal manure and generate value-added products. Environmental and economic benefits 
can become substantial as more efficient ways to manage and transport nutrients are developed. 
The contractor will continue to provide support for development outreach materials such as lay­
out and graphics and banner printing; and other related tasks as communicated the W A COR. 
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Deliverables and Schedule: Two copies of the Nutrient Recycling Challenge banner, with edits 
as provided by theW ACOR, will be provided to EPA by the end of the contract period. 

Quality Assurance Statement: 

A quality assurance project plan (QAPP) is not required for Tasks 1 or 2 of this project because it 
does not involve the generation, management, distribution, or use of environmental data that will 
be used or have the potential for use in environmental decision making. 

Level of Effort: 

The EPA estimated level of effort for this work assignment amendment is 20 contractor hours 
and 10 additional subcontractor hours. 

Other Requirements: 

Reporting 

Reports shall be submitted in accordance with the reporting requirements of the contract. In 
addition, the contractor shall maintain bi-weekly telephone contact with the EPA work 
assignment manager (W ACOR) to provide updates on progress and problems. All documents 
shall be delivered in the word processing format compatible with EPA, HTML, and/or PDF 
format, as requested by the EPA WACOR. The contractor shall notify the EPA WACOR 
immediately when expenditures of 75% and 90% of the work assignment LOE or funding 
(including pipeline costs) are reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time 
as requested by the EPA W A COR. The contractor shall not release information or comments on 
works performed under this work assignment without the EPA W ACOR' s prior written 
authorization. Wherever practicable, all written materials submitted to EPA must be doubled­
sided and on recycled paper. All computer disks submitted to the EPA W ACOR shall be 
scanned for, and identified as free from viruses. 

The contractor shall submit drafts and final products in hard copy as well as on CD in a format 
compatible with Water Permits Division hardware. 

Travel 

No travel authorized. 

Information Collection 

All collection of information and data shall be in accordance with the Office of Water Quality 
Management Plan and OMB requirements under the Paperwork Reduction Act. 
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No single event under this Work Assignment is anticipated to exceed $5,000. The 
Contractor shall immediately notify the EPA Contracting Officer, CL-COR and WACOR 
of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $1,000 or more in cost 
during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room 
charges for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to 
reach this threshold, the Contractor shall not proceed with the task(s) until authorized to 
do so by the Contracting Officer. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-19 

TITLE: 316(b) Cooling Water Intake Structures 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Paul Shriner 
Phone: 202-566-1076 
Fax: 202-566-1053 
E-Mail: shriner. paul@ epa. gov 

PERIOD OF PERFORMANCE: January 1, 2017 through February 28, 2017 

ESTIMATEDHOURS: 50 

BACKGROUND 

EPA implemented section 316(b) Cooling Water Intake Structure requirements in three phases under 
court order. Cooling Water Intake Structures withdraw water for the purposes of dissipating excess heat. 
Cooling Water Intake Structures at new facilities (except offshore oil and gas platforms) were addressed 
in the Phase I rule, promulgated in November 2001. EPA was challenged by several parties, and the 
Second Circuit written opinion was issued in February 2004. The opinion ruled in favor of EPA on all 
issues except restoration measures. Subsequently EPA issued a memo directing regions not to use the 
restoration provisions of the Phase I rule. 

Large existing power generators were addressed in the Phase II rule that was issued in 2004. The 
Second Circuit remanded several key provisions of the rule on January 25, 2007. EPA suspended the final 
rule as of July 9, 2007. Industry filed for certiorari with the Supreme Court in 2008. The Supreme Court 
agreed to hear industry motions on whether cost-benefit analysis is permitted under section 316(b) of the 
Clean Water Act. The Supreme Court issued a decision on April 1, 2009, holding that EPA had 
permissibly relied on cost-benefit analysis in setting the Phase II national performance standards and in 
providing for cost-benefit variances from those standards as part of the Phase II regulations. 

The Phase III rule for existing manufacturers and new offshore oil and gas platforms was issued 
June 2006. In July 2010, the United States Court of Appeals for the Fifth Circuit issued a decision 
upholding EPA's rule for new offshore oil and gas extraction facilities and accepting EPA's request to 
remand the existing facility portion of the rule back to the Agency for further rulemaking. The decision 
reflects the recent Supreme Court decision that EPA may, but is not required to, consider cost-benefit 
analysis in its rulemaking. EPA promulgated the Existing Facilities final rule which published on August 
15, 2014, to respond to the two remanded rules. 

The contractor has previously supported EPA in this rulemaking, most recently underWork Assignment 
5-19 of contract EP-C-11-009. This work assignment establishes technical support and expertise for a 
variety of regulatory development activities, primarily including post rule implementation and litigation 
support. This work may include but is not limited to preparing an updated category profile, maintaining 
the survey database, analyzing performance of treatment technologies, supporting analysis of costs and 
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benefits of regulatory alternatives, preparing briefings and outreach materials, preparation of 
administrative indices and dockets in response to litigation, implementation guidance, and conducting 
other similar technical analyses that fall within the contract PWS. These tasks support rulemaking related 
activities of all phases of the section 316(b) program. For work plan purposes, the contractor shall assume 
primary support of the section 316(b) program falls under tasks supporting the final existing facility rule 
as issued on August 15, 2014. 

TASKS 

TASK 1- Data Quality Assurance Administration (See Contract PWS 3.16) 
Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-2105, 
formerly EPA Order 5360.1A2 and implementing guidance CI0-2105-P-01-0. All projects that involve 
the generation, collection, analysis and use of environmental data must have an approved QAPP prior to 
the commencement of the work. 

QA Project Plan Requirements 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before any 
work begins that involves the collection, generation, evaluation, analysis or use of environmental data. 
This work assignment is a continuation of work (i.e. data used in this W A was collected and analyzed 
under a prior contract) previously performed by the contractor under WA 0-19, WA 1-19, WA 2-19, 3-19, 
4-19, and 5-19, as well as under previous contracts and thus a QAPP was already prepared and approved 
by EPA to support work performed for this project (Quality Assurance Project Plan for Technical 
Support for 316(b) Regulatory Development, [QAPP 285Draft Revision 0], June 1, 2012, Prepared by 
Tetra Tech, Inc.). It is expected that the prior QAPP will continue to apply this W A. 

To ensure that all activities performed under this work assignment are compliant with EPA's quality 
system requirements, the Contractor shall adhere to the previously approved QAPPs and: 
• The Contractor shall review the previously approved QAPP to verify that the QAPP adequately 

documents how quality assurance (QA) and quality control (QC) will be applied to all activities to be 
performed under this work assignment, including the new steps in the effluent guidelines 
development process listed above. As part of this review, the Contractor shall also verify that 
existing QAPP content (e.g., organizational charts, roles and responsibilities, QA/QC procedures, 
checklists, SOPs, etc.) are still appropriate for the work to be performed under this work assignment 
for previously identified steps in the rulemaking process that will continue to be supported under this 
work assignment. 
Y To ensure consistency between the QA Tasks in this work assignment and QA Tasks associated 

with any pre-existing data, models, and analysis conducted under previous work assignments, the 
contractor shall consider using QA Plan and/or QAPP elements from previously approved QA 
Plans or QAPPs. 

• If minor changes are needed to the existing QAPP, the Contractor shall submit a revised QAPP to 
EPA within 10 days after submittal of the work plan. This revised QAPP shall include a version 
history page that summarizes the changes made. The Contractor also shall provide EPA with copies 
of any modified SOPs or checklists. EPA will review the revised QAPP and provide the Contractor 
with written approval or comments within 15 days of receiving the Contractor's submission. The 
Contractor shall revise the submitted QAPP within 7 days of receipt, unless otherwise instructed by 
the EPA W A COR. 

• If major changes are needed to the existing QAPP, the Contractor shall submit a revised QAPP to 
EPA within 15 days after submittal of the work plan. When preparing this revised version, the 
Contractor shall ensure that it is written in an active voice and shall include a version history page 
that summarizes changes made. The Contractor also shall provide EPA with copies of any modified 
SOPs or checklists. EPA will review the revised QAPP and provide the Contractor with written 
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approval or comments within 15 days of receiving the Contractor's submission. The Contractor shall 
revise the submitted QAPP within l 0 days of receipt, unless otherwise instructed by the EPA 
WACOR. 

• Final deliverables that involve the generation, collection, evaluation, analysis, or use of 
environmental data must be performed under an approved QAPP. 

• Any non-sampling/non-analytical work or interim deliverables that involve the generation, collection, 
evaluation, analysis, or use of environmental data initiated prior to approval of the Contractor's 
revised QAPP must be performed in accordance with a previously approved QAPP. The revised 
QAPP requirements must be applied retroactively to this period. 

Data Quality Act/Information Quality Guidelines Requirements 
The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that influential 
information disseminated by the Agency is sufficiently transparent in terms of data and methods of 
analysis that the information is capable of being substantially reproduced. To support compliance with 
these data transparency/data reproducibility requirements, EPA plans to include QAPPs as part of any 
rulemaking record documentation to be made available to the public. The Contractor may claim 
information in QAPPs as confidential; if the Contractor chooses to do so, the Contractor shall submit a 
sanitized (i.e., public) version and an unsanitized (i.e., confidential) version at the time the QAPP is 
submitted for approval by EPA. The sanitized version will be included in the public docket for the 
applicable rulemaking (or other docket or record), and the unsanitized version will be included in a non­
public (i.e., confidential) portion of the docket (or record). 

Information contained in the approved QAPP must be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring and 
Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by the 
Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's Information 
Quality Guidelines," describe EPA procedures for meeting Data Quality Act requirements. Section 6.3 of 
EPA's Information Quality Guidelines indicate that "especially rigorous robustness checks" should be 
applied in circumstances where quality-related information cannot be disclosed due to confidentiality 
issues. Where applicable, the Contractor should indicate which results were obtained using the tools 
(SOPs, checklists, and guidelines) that the Contractor designates as confidential so that the EPA WACOR 
can easily identify the areas that will require rigorous robustness checks and document that those checks 
have been performed. At the discretion of the EPA W ACOR, the Contractor may be requested to prepare 
pre-dissemination review checklist as described in Section 5.5 of the Office of Water Quality 
Management Plan, February 2009. If this is required, the EPA WACOR will notify the Contractor 
through written technical direction. 

Additional QA Documentation Required 
In addition to the QAPP requirements described above, all major deliverables (e.g., Technical Support 
Documents, Study Reports, Study Plans, etc.) produced by the Contractor under this work assignment 
must include a discussion of the QA/QC activities that were or will be performed to support the 
deliverable. For example, a Cost Study Report must include a clear discussion of the quality management 
strategies that were employed to control and document the quality of data generated and used. Specific 
requirements may include a sensitivity analysis of estimated costs, an identification of cost drivers, 
identification of where costs are likely overstated or understated, and the extent to which data limitations 
preclude EPA from making more refined cost estimates. 

The contractor also shall provide EPA with quarterly reports of QA activities performed during 
implementation of this work assignment. These QA reports shall identify QA activities performed to 
support implementation of this work assignment, problems encountered, deviations from the QAPP, and 
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corrective actions taken. If desired, the contractor may include this as a part of the contract-required 
financial/technical progress report. 

Deliverables and schedule for QA Tasks 

• At this time, the existing approved QAPP for W A 5-19 is expected to cover all the work in this work 
assignment. 

• QA Plan Addendum: As revisions are determined to be necessary by the EPA W ACOR, an 
addendum to the existing QAPP shall be submitted within 10 days after submittal of the Contractor's 
work plan. To ensure consistency between the QA Tasks in this work assignment and QA Tasks 
associated with pre-existing data, models, and analysis, the contractor may use QA Plan and/or QAPP 
elements from previously approved QA Plans or QAPPs. 

• If required by EPA W ACOR, the Contractor will revise the QA plan within 7 days of receipt of 
comments from the EPA W ACOR (for a QAPP with minor revisions) or within 10 days of receipt of 
comments from the EPA W ACOR (for a QAPP with major revisions), unless otherwise directed by 
the EPA W ACOR 

Task 2: Workplan, Cost Estimate, and Program Management 
The contractor shall provide a work plan that describes the support that will be provided; identifies 
deliverables; and identifies potential problems that may arise in completing this work assignment on 
schedule and within budget. The work plan shall describe the necessary steps for each task; list of the 
personnel projected to participate; direct and indirect costs such as labor, travel, and sampling supplies; 
and estimated hours to complete this work assignment. 

The contractor shall prepare and submit electronic monthly progress reports to the EPA W ACOR and CL­
COR. This progress report will document the costs incurred and work performed during the previous 
accounting period, and the work planned for the current accounting period. The contractor shall provide 
overall work assignment management and interface with the EPA W ACOR as needed, but at a minimum 
will hold biweekly conference calls with the EPA WACOR. The contractor shall inform the CL-COR and 
W ACOR in writing when 50%, 75%, and 90% of the allocated hours or dollars have been expended. 

The uncertainties involved in the effort including litigation support are of such magnitude that there is no 
reasonable expectation that the contractor can estimate the level of effort required by the tasks, objectives, 
or outcomes of the requirement. Therefore, for the purpose of developing this work plan, the contractor 
may assume the following hours by Task. 
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Task 1: Data Quality Assurance Administration 4 

Task 2: Workplan, Cost Estimate, and Program Management 4 

Task 3: Data Management 0 

Task 4: Litigation support 0 

Task 5: Implementation support and training 8 

Task 6: ESA specific implementation support 28 

Task 7: General support of permitting 0 

Task 8: DOD specific permit support 0 

Task 9: Region specific implementation and permit support 0 

Task 10: Record management 2 

Task 11: CBI Procedures 4 

Task 3- Data Management (See Contract PWS 1.3, 3.11, and 3.16) 

Screener and detailed questionnaires were developed and administered by EPA and its respective 
contractors to collect baseline design, operational, and environmental data and other information to 
facilitate regulatory development efforts. The contractor shall maintain a database including: (1) final 
costs and technology assignments as presented in the final rule; (2) costs for retrofitting the existing 
cooling water intake structure with one or more best performing technologies; (3) technology capital 
costs, costs associated with facility down times during installation, annual operation and maintenance 
costs, pilot study costs, biological studies, compliance monitoring, and any other costs. This task includes 
management of input files to EPA's cost tools and calculators, including the Master Database based on 
the questionnaires, performance databases, permit status tracking spreadsheets, studies related to the 
performance standards, and other similar databases. Under this task, the contractor shall maintain the 
integrity and version control of the Master Database which contains all of the questionnaire 
engineering/technical data. A copy of the post-promulgation version of the database, as identified as the 
version of the database as of the existing facilities rule signature date of May 19, 2014, shall be 
maintained separately and without any further revisions. The contractor shall update and revise a 
duplicate copy of the Master Database as necessary to reflect new information or corrections to 
information in the database that have been received after May 19, 2014. The Master Database shall be 
maintained in an electronic format that allows it to be used with the cost tools, implementation calculators 
developed under this work assignment, and any costs or reductions estimates previously developed under 
Work Assignment 4-19 or 3-19, tasks 2 and 3, respectively. 
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All additional information collection activities must be performed in accordance with applicable 
Paperwork Reduction Act requirements as administered by the Office of Management and Budget 
(OMB). 

Task 4- Litigation Support (PWS 1.3 and 4.4) 

This task includes administrative index assembly, record searches, review of EPA response to comment 
essays, and other searching and analysis related to litigation of the CW A section 316(b) rule. Note that 
litigation support tasks related to permitting falls under Tasks 7, 8, and/or 9. This task may also include 
technical support and permit review for purpose of developing briefings. Under this task, the contractor 
shall assemble the final docket index as defined and required by the court (Note this item may be different 
than maintaining the public docket index and the project file index as those deliverables are described in 
Task l 0), shall conduct searches of comments and responses to support Agency legal briefings, and shall 
retrieve record items in support of Agency litigation. For purposes of the workplan, assume the 
consolidated existing facilities rule challenge will occur in the Second Court in New York, and will 
require initiation of EPA legal briefs and preparations in early 2016. 

Task 5: Implementation support and training (PWS 1.3) 

Activities under this task support the development of implementation support documents for permit 
writers and the regulated industry. This task includes preparation of frequently asked questions, fact 
sheets, question and answer documents, case studies, cost tools, compliance cost calculators, development 
of benchmarks and document review processes for internal consistency, and related implementation 
support activities. This task also includes assistance in the development of a module(s) for the NPDES 
permit writer training sessions. 

Because of the complex nature of the section 316(b) rules, support will be provided to collect, compile, 
analyze, and present information and data which may be used to develop the technical and scientific basis 
of draft guidance on energy and manufacturing sector permitting and monitoring. Supplemental memos 
and supporting documents will be designed to provide permit writers responsible for issuing cooling 
water intake structures permit requirements with information and data on control strategies, technology 
performance information, assessment methodologies and tools, water quality concerns, environmental 
impacts, and sampling techniques. These documents may also provide draft model permit language for 
facilities with cooling water intake structures. This task may involve non-local travel to workshops 
and/or conferences to explain the rule and related support documents created under this task. For the 
purposes of estimating costs, the contractor can assume up to two trips by two people; see the Travel 
section of this work assignment for more information. 

Under this task, information and data shall be collected, compiled, analyzed, and presented in order to 
support implementing policies related to Phase I, Phase II, and/or III 316(b) facilities. Listings, 
summaries, analyses, and documentation which the Agency deems necessary for implementing the final 
regulations will be provided by the EPA W A COR. Such work may include providing supporting 
information and documentation for briefings, and cost and analytical data analyses. 

Task 6: ESA specific implementation support (PWS 1.3) 

This task allows for follow on work related to the ecological and bio-statistical aspects of the 316(b) 
rulemaking, including support of benefits analyses. The contractor may be asked to update and/or modify 
previously provided engineering and biological support deliverables for the environmental assessment 
used to determine national impingement and entrainment losses and to quantify benefits. At this time, 
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EPA does not anticipate significant follow on work related to this aspect of the project. If the need arises, 
specific tasking will be provided through technical direction from the EPA W A COR. 

This task also allows for follow on work related to the EPA memo to States concerning ESA consultation. 
Such activities may include update to permit status, identification of threatened and endangered species in 
the vicinity of a facility, and support tasks related to State and Regional administration of the Directors 
requirements under 125.98(h), such as transmission of permit application materials to Services or the 
summary of permit status. 

Task 7: General support of permitting (PWS 1.3) 

The contractor shall provide technical support in 316(a) and/or 316(b) NPDES individual permits 
development and/or litigation. This effort may involve quick turnaround tasks that require researching 
and preparing supporting documents in response to court decisions. Permit development activities that 
incorporate both technology and water quality-based limits typically require the following steps: 
reviewing NPDES application materials for completeness and accuracy, developing permit limits and 
conditions, drafting fact sheet, drafting permit, drafting response to comments, drafting technical support 
memorandums, costing and analyzing available technologies, and preparing administrative record. 
Permits including 316(a) and 316(b) often also require analysis of engineering and technical feasibility, 
impingement/entrainment and heat impacts on the waterbody, monitoring programs for aquatic 
organisms, quantified and qualified benefits and costs; impacts on air resources, impacts on the reliability 
of energy delivery in the immediate area; remaining useful plant life; and the impacts on water 
consumption. This task may involve review of biological assessments such as review of monitoring and 
sampling methods, review of baseline source water characterizations, review of entrainment 
characterizations, and assessment of impingement mortality optimization studies. 

The contactor shall keep track of hours according to facility, allowing EPA to document what is spent on 
separate facilities. Within 1 week of EPA providing a request, the contractor shall initiate conference call 
to kick-off project if requested. 

Task 8: DOD specific permit support (PWS 1.3) 

The contractor shall provide technical support in 316(a) and/or 316(b) NPDES permits development 
and/or litigation as in Task 7, where all such support is specific to facilities owned or operated by the 
Department of Defense. This effort may involve quick turnaround tasks that require researching and 
preparing supporting documents in response to court decisions. 

The contactor shall keep track of hours according to facility, allowing EPA to document what is spent on 
separate facilities. Within 1 week of EPA providing a request, the contractor shall initiate conference call 
to kick-off project if requested. 

Task 9: Region specific implementation and permit support (PWS 1.3) 

The contractor shall provide technical support in 316(a) and/or 316(b) NPDES permits development 
and/or litigation as in Task 7, where the contractor shall provide technical support to specified EPA 
Regions and States for permit development activities. Permit development activities that incorporate both 
technology and water quality-based limits typically require the following steps: reviewing NPDES 
application materials for completeness and accuracy, developing permit limits and conditions, drafting 
fact sheet, drafting permit, drafting response to comments, drafting technical support memorandums, 
costing and analyzing available technologies, and preparing administrative record. Permits including 
316(a) and 316(b) often also require analysis of engineering and technical feasibility, 
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impingement/entrainment and heat impacts on the waterbody, monitoring programs for aquatic 
organisms, quantified and qualified benefits and costs; impacts on air resources, impacts on the reliability 
of energy delivery in the immediate area; remaining useful plant life; and the impacts on water 
consumption. 

This support shall include the following tasks and deliverables: 

A. Reviewing NPDES permit application materials for completeness and accuracy.- Task shall 
include reviewing the following documents for completeness and accuracy based on Federal or state 
regulatory requirements and providing technical support. Documents shall include the following: NPDES 
permit application forms, Source Water Physical Data, Cooling Water Intake Structure Data, Source 
Water Baseline Biological Characterization Data, Cooling Water System Data, Flow Reduction 
Information, Velocity Information, Source Waterbody Flow Information, Source Water Biological Study, 
Evaluation of Potential Cooling Water Intake Structure Effects, Impingement Mortality and/or 
Entrainment Study, Comprehensive Cost Evaluation Study, Benefits Evaluation Study, Site-Specific 
Technology Plan, impingement mortality and/or entrainment sampling results, 316(a) and (b) Studies, 
temperature studies, and other documents submitted similar to those listed above. Within 1 week of EPA 
providing State or Region's request, the contractor shall initiate conference call to kick-off project if 
requested. 

B. Developing effluent limitations, 316(a) limitations, 316(b) limitations, and other permit 
conditions. - Task shall include developing permit limits and conditions recommendation for EPA's 
consideration based on Federal and/or state regulatory requirements and any EPA, Native American 
Tribe, or state policies/guidance. Where appropriate, permit conditions shall reflect watershed regulatory 
initiatives such as TMDLs. Within 1 week of EPA providing State or Region's request, the contractor 
shall initiate conference call to kick-off project if requested. 

C. Preparing fact sheet, permit, and technical report/memo - Based on Federal and/or State 
requirements, either prepare a preliminary fact sheet and permit or a technical report/memo that could be 
used to support permit limitations and requirements. The documents should present all of the data 
presented as well as the analyses performed including: facility description, rationale for effluent limits, 
monitoring requirements, compliance schedules, and special conditions. Within 1 week of EPA providing 
State or Region's request, the contractor shall initiate conference call to kick-off project if requested. 

D. Provide Technical Support in Compiling, Analyzing, and Developing a Response to Comments 
Document 
After review of comments by EPA, the Contractor shall provide support in organizing and compiling 
comments as requested by the EPA W ACOR, this may include comments that do not address 316( a) and 
(b). The contractor will create response to comment files in a standard format. This includes incorporating 
responses from several different people/sources into a document with a consistent format, editing 
responses, cross referencing commenters, creating table of contents, inserting diagrams/tables, and 
assembling attachments. Additionally, this task shall include researching and preparing draft written 
responses to 316(a) and/or 316(b) public comments received by the Regions or States. The response 
should support the permit limits and conditions. The contractor will not address any policy related 
questions. The Contractor shall coordinate drafting of responses to comments related to 316(a) and (b) 
upon technical direction from EPA. These comments will be used to support permitting authority in 
developing 316(a) and/or 316(b) limits/conditions in NPDES permits. Within 1 week of EPA providing 
State or Region's specific request, the contractor shall initiate conference call to kick-off project if 
requested. 
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The contactor shall keep track of hours according to facility, allowing EPA to document what is spent on 
separate facilities. 

Task 10- Records Management (PWS 1.3 and 4.4) 

Under this task, the contractor shall collect, index, and organize record materials received from EPA staff 
and contractors after promulgation of the existing facilities rule October 2014. This task includes 
management of the response to comment documentation and database developed under previous W A 3-
19. The complete rulemaking index may be a combined index consisting of previous Phase I, Phase II, 
and Phase III rules, related ICRs such as permitting ICR renewal and the Stated Preference Survey, as 
well as any notice of data availability (NODA) indices. 

The project file index will contain project file-only documents in addition to all draft record index 
documents. Only those documents that are part of the public docket shall be included in the final record 
index submitted with the docket. The contractor shall also assist in assembling and managing the 
electronic docket, following EPA's policy for Section 508 compliance as issued by the Edocket office. 

Such work may also include providing supporting information and documentation for briefings, cost and 
analytical data analyses, and assistance in collecting records responsive to requests made under the 
Freedom of Information Act (FOIA) (note this does not include actually responding to FOIA requests). 
Deliverables under this task may require fast-response or quick turnarounds of 24 hours or less. 

Task 11 - CBI Procedures (See Contract H.IO) 
The contractor shall utilize CBI information in accordance with contract requirements and limitations to 
include using the Office of Science and Technology's (OST), "Office of Science and Technology 
Confidential Business Information (OST -CBI) Application Security Plan" dated March 2008 or 
subsequent revisions; the most recent OST plan is included as Attachment A. The contractor shall receive 
survey response raw data and/or analyses from potentially regulated entities and/or other contractors. As 
such, the contractor shall adhere to EPA's CBI policy and procedures as described in the contract, 
"Screening Business Information for Claims of Confidentiality," and "Treatment of Confidential Business 
Information." All questionnaire and database designs will provide for identification of item-level and 
questionnaire-level CBI claims. The contractor shall identify and make call backs for missing, incorrect, 
or inconsistent information in questionnaires consistent with EPA's CBI policies. The contractor shall 
adhere to any additional written technical direction from the EPA W ACOR regarding data security 
measures or provisions for exchanging information that are deemed necessary to safeguard the integrity of 
CBI, including restrictions on the transmittal of potential deducible information that is not in itself CBI. 
All hours expended by the Document Control Officer following the requirements described in the 
Security Plan for the section 316(b) effort should be assigned to this task. 

DELIVERABLES: 

Task DELIVERABLE Schedule 
No. 

1.1: Monthly reports of QA work performed (may be 1.1: Monthly 
1 included in the Contractor's monthly progress report.) 

2.1: Work plan 2.1 In accordance with contract 
2 requirements 

3 
N/A N/A 
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Task DELIVERABLE Schedule 
No. 

4 
N/A N/A 

5.1: Summary of all Qs and As received post 
5.1: Within 5 business days of 
Technical Direction from the 

5 promulgation 
EPA WACOR. 

6.1: Updates and annual summary of state activities and 6.1 Within 5 business days of 

6 
permitting related to ESA, the final rule BiOp, and related Technical Direction from the 
activities. EPA WACOR. 

7 
N/A N/A 

8 
N/A 

N/A 

9 
N/A 

N/A 

10 
N/A 

N/A 

11 
N/A 

N/A 

RECL-CORRTING 

Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, the 
contractor shall maintain bi-weekly telephone contact with the EPA work assignment manager (W ACOR) 
to discuss progress and the possibility of problems. All documents shall be delivered in the word 
processing format compatible with EPA, HTML, and/or PDF format, as requested by the W A COR. The 
contractor shall notify the EPA W ACOR immediately when expenditures of 75% and 90% of the work 
assignment LOE or funding (including pipeline costs) are reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time as 
directed by the W A COR. The contractor shall not release information or comments on works performed 
under this work assignment without the W ACOR' s prior written authorization. Wherever practicable, all 
written materials submitted to EPA must be doubled-sided and on recycled paper. All computer disks 
submitted to the EPA W ACOR shall be scanned for, and identified as free from viruses. 

The contractor shall document receipt of technical direction in its Monthly Progress Report. The 
contractor shall notify the Contracting Officer upon receipt of any technical direction that it believes will 
result in an increase to the cost ceiling established for the work assignment. 

The contractor shall conduct a bi-annual meeting with the EPA W ACOR to review overall project status, 
which will include a complete review of QA/QC procedures. 

TRAVEL 

Non-local contractor travel is not anticipated under this Work Assignment. 
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CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization 
and physically display that information through an identification badge. Contractor personnel are 
prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the EPA W A COR. 

MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND 
RECEPTIONS 

All appropriate clearances and approvals required by Agency policy in support of any and all conference 
related activities and expenses, including support of meetings, conferences, training events, award 
ceremonies and receptions, shall be obtained by the CL-COR as needed and provided to the Contracting 
Officer. Work under conference related activities and expenses shall not occur until this approval is 
obtained and provided by the CL-COR. 
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